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VOLUME II: TECHNICAL PROPOSAL

INTRODUCTION AND BACKGROUND

The Department of Energy’s (DOE) Training Support Services Agency Tender (AT) is a
complete, comprehensive, organized, and analytically based proposal for future operations.
The Technical Approach and Human Resources Allocation Sections of this Proposal present
these facts in detail and provide all the information required by the solicitation. The important
elements of this Proposal are:

» The Agency’s Most Efficient Organization (MEQ) can meet or exceed all standards in
the Performance Work Statement (PWS) for timeliness and quality and meet all PWS
task requirements.

» The MEO intends to draw from a pool of experienced professionals with in-depth
knowledge of the diverse training needs found at Headquarters and field locations.

= The MEQO’s management structure is set up with clear lines of authority, and provides
MEO management with the ability to direct and supervise staff and address personnel
issues at many sites, while serving a diverse group of customers.

= The MEQO’s organizational structure facilitates cross-utilization of personnel
knowledge, skills, and abilities.

This AT reflects a combination of effective existing practices, elements of the current
organizational structure, as well as shifts in training responsibilities, and modifications to the
organizational structure designed to create efficiency and enhance customer service.

The modification of the organizational structure is the product of an in-depth study that relied
on redesigning key business processes; these include:

» Geographic consolidation.

» Using defined work processes from successful field sites as the basis for the MEO'’s
operations.

= Re-aligning job tasks related to training functions (facilitated by the geographic
consolidation).

= Properly aligning grade structure with the activities contained specifically within the
PWS.

The purpose of this AT is three-fold: first, to demonstrate that the MEO staffing and
processes can thoroughly and completely fulfill all of the requirements of the PWS; second,
to show how the MEO Team arrived at the MEO structure and staffing levels; and third, to
show the additional value above and beyond the basic PWS requirements that this MEO can
and will provide.

While developing the AT for this A-76 Competition, the MEO Team examined the
organization to identify potential changes that would reduce work effort, improve the work
processes and environment, and reduce cost. In doing so, a series of data collection
techniques were used, each having its own purpose, and each designed to answer a
different set of questions. The MEO Team embarked on a thorough and systematic study of
each of the 33 Elements identified in PWS Appendix A as under study in the A-76
Competition.
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Table 0-1: DOE Elements and Employees Supported by the Training Support Services Organization

. DOE Elements No. of DOE | Core Liaison
e L (from PWS Appendix A) Employees | Group WOCH S OC Site
. Office of Management, Budget,
1 Washington, DC and Evaluation/CFO ME 675 X X
2 | Washington, DC Off!ce of the Chief Information IM 100 x x
Officer
3 | Washington, DC Office of Congressiona] and cl 492 x x
Intergovernmental Affairs
4 | Washington, DC O_ffice _of Economic Impact and ED 38 X X
Diversity
5 | Washington, DC Office of Energy Efficiency and EE 487 x X
Renewable Energy
6 Golden, CO Golden Field Office 55 X X
7 | Washington, DC | Energy Information Administration EIA 379 X X
8 | Washington, DC | Office of General Counsel GC 148 X X
9 | Washington, DC | Office of Hearings and Appeals HG 39 X X
10 | Washington, DC Office of Independent Oversight OA 61 x X
and Performance Assurance
11 | Washington, DC Off|c_e of Policy and International P 103 X X
Affairs
12 | Washington, DC | Office of Public Affairs PA 27 X X
13 | Washington, DC Officel qf Worker and Community WT 18 " x
Transition
14 | Germantown, MD | Office of Security SO 251 X X
Under Secretary for Nuclear
: Security/Administrator for National
15 | Washington, DC Nuclear Security Administration NA 554 X X
(NNSA) Headquarters
16 | Albuquerque, NM [ NNSA Albuquerque AL 1314 X X
17 | Las Vegas, NV NNSA NV NV 276 X X
18 | Oakland, CA NNSA Oakland LL 333 X X
. Assistant Secretary for
19| Washington, DC Environment, Safety and Health EH 246 X X
20 | Washington, DC | ASSistant Secretary for EM 381 X X
Environmental Management
21 | Washington, DC Assistant Secretary for Fossil FE 296 x X
Energy
: National Energy Technology
22 | Pittsburgh, PA Laboratory, Pittsburgh, PA. NETL 561 X X
Strategic Petroleum Reserve
23 | New Orleans, LA Project Office, New Orleans, | SPRO 98 X X
LA
24 | Washington, DC | Office of Science SC 356 X X
25 | Washington, DC Office of Civilian Radioactive RW 163 x x
Waste Management
26 | Washington, D¢ | Office of Nuclear Energy, NE 107 X X
Science, and Technology
DOE - Training Support Services Page 8 Agency Tender - Volume Il
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. DOE Elements No. of DOE | Core Liaison
e L (from PWS Appendix A) Employees | Group WOCH S OC Site
27 | Chicago, IL Chicago CH 405 X X X
Upton, NY Brookhaven Area Office
28 | Idaho Falls, ID Idaho ID 351 X X X
29 | Oak Ridge, TN Oak Ridge ORO 464 X X X
30 | Miamisburg, OH Ohio OHIO 183 X X
31 | Golden, CO Rocky Flats RF 170 X X
32 | Richland, WA Richland RL 472 X X X
33 | Aiken, SC Savannah River SR 448 X X X
TOTAL EMPLOYEES SUPPORTED 9601 6630 2971

Note: ‘X’ denotes the Division of the MEO providing service

THE APPROACHES TO REACH AN MEO

The MEO Team used multiple techniques to construct a thorough, accurate, and cost
effective Proposal. Among the many approaches were:

» Personnel interviews — The MEO Team conducted interviews with managers, team
leads, supervisors, and employees to identify potential areas of improvement for the
Organization. The interviews provided an informal setting to allow for open and candid
discussions. Multiple interviews were conducted with staff at many sites.

» Examination of historical data — The MEO Team reviewed historical records to gain
greater insight into the current operation. PWS workload provided the basis for this
analysis; however, additional analysis was required to acquire a more in-depth
understanding of the MEO requirements.

» Review of standard operating procedures, regulations, and publications — The MEO
Team reviewed standard operating procedures and other documents that dictate what or
how work should be accomplished, and inquired as to whether any of the procedures are
no longer applicable. The MEO Team used this information to revise processes and to
identify efficiencies for the organization.

»  Process improvement discussions — The MEO Team conducted several small group
management plan discussions. The purpose of these discussions was to elicit and
develop ideas that might improve the operations of the Training Support Services
function. The discussions accomplished two important objectives: identifying
improvements that might yield significant savings, and identifying how the proposed MEO
for Training Support Services could compete effectively against potential contractors.

The data collection techniques utilized provided sufficient information to evaluate potential
process improvements and provide a multidimensional and accurate picture of all training
processes. These preliminary findings were subjected to additional fact-finding, in-depth
analyses, statistical evaluation, and cross-functional comparisons. Personnel within DOE
were contacted as needed to clarify issues and to enhance recommended improvements.

HIGHLIGHTS OF THE MEO PROPOSAL

The proposed MEO is comprised of a versatile, experienced, and well-trained workforce
ready to meet the changing needs of DOE. Although the major Departmental programs have
taken the first steps towards a transition to programmatic service centers, the concept of

DOE - Training Support Services Page 9 Agency Tender - Volume Il
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cross program support will result in a major culture change in the Department. The MEO is
designed to work proactively with all customers to complement this change.

As the incumbent, the MEO offers an organization and staff who are knowledgeable and
experienced in the businesses of the Department, including its mission, the needs of the
workforce, the needs of its leaders, key areas for enhancement, and workable solutions. The
MEO Team believes that the corporate approach encourages best-in-class capabilities in a
continuous learning environment by taking advantage of existing systems and programs,
putting people where the work is, and enhancing customer care. The MEO Team believes
there are several key advantages the proposed MEO has, which are outlined below.

We are stakeholders in the MEO and we know DOE’s missions and goals. The
success of the MEO as a Service Provider is dependent on the success of the individual
employees that will make up the MEO. This provides motivation for innovation and top-
notch customer care.

DOE organizations are currently expected to prepare workforce plans to identify skill
gaps, succession planning needs, expected recruitment and changing priorities. Our
proposal marries the training needs assessment and planning with the existing workforce
planning process to ensure organizational, occupational, and individual training needs are
rolled into Departmental Training Plans, which drive budget decisions.

We add strategic value because we know our customers’ needs. As active
participants in DOE’s implementation of the Presidential Management Agenda, including
Human Capital Management and e-Gov, we have focused our proposal on centralizing
the Department’s training support function to standardize processes; reduce duplication;
maximize the capabilities of existing systems (e.g., Corporate Human Resource
Information System (CHRIS)); and promote unification of the training and employee
development portions of Human Capital Management implementation.

We can provide innovative uses for existing information management tools. The
best and full utilization of the CHRIS Suite of systems, including workflow, Employee Self
Service (ESS) and DOE/nfo is critical to improving customer care. We know that these
systems are underutilized in the Department, often due to lack of a full appreciation for
their capabilities. Our proposal includes an enhancement of an Information Manager to
act as liaison between the training community and the CHRIS technical staff. This
Information Manager will work with CHRIS technical staff to fully understand the
capabilities available, to ensure customers and MEO employees get the support needed
to fully implement the tools, to prioritize and document needed innovations to enhance
customer service and satisfaction, and to ensure the most important improvements are
recommended for implementation. The MEO has a long-term interest in product
improvement, and this position will be active in that process.

We can provide innovative, integrated service support capabilities. The inclusion of
Government contracts as Government-furnished assets to be used by the Service
Provider is an innovative approach. The ongoing administration of the contracts in PWS
Appendix J is critical to ensuring an optimum level of service to the Department. The
MEO can make use of a vehicle, for example, a memorandum of understanding (MOU)
or a letter of delegation, to make effective use of these Government-furnished assets as
identified. Working with the Contracting Officer's Representative (COR), we can have
direct access to the available assistance, guidance, and support. The MEO Federal
employees are currently working with existing support service contractors, which not only
provides for a relationship with a distinct advantage, but does not alter the terms of the
original contracts.
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1 EVALUATION FACTOR ONE - HUMAN RESOURCES ALLOCATION
1.1 ORGANIZATION STRUCTURE AND STAFFING

Evaluation Factor One is an overview of how the Agency proposes to configure the MEO,
manage its human resources, and allocate human resources to meet the requirements of the
PWS. The following sections also provide the specifics of the organizational structure,
management authorities and control, and how the MEO plans to interface among its own
elements and the COR.

1.1.1 Human Resources Configuration

1.1.1.1 Concepts Leading to the MEO’s Structure

The MEO structure is primarily based on four concepts. First, consolidating training
administration and customer support to designated locations to achieve economies of scale
and better utilize staff time; second, meeting the requirement to staff a core group in
Washington; third, locating significant staffing in those locations with high levels of
customer interactions and courses; and fourth, adjusting staffing based on a careful
examination of the Organization’s current workload.

The proposed organizational structure permits greater accountability and clearer lines of
authority for training support services, which is one of the many positive features of the
MEO, and this AT offer. The structure aims to permit the development of a corporate
approach, while keeping the genuinely local aspects, (i.e., the face-to-face and site-specific
training issues) at the DOE sites under study. The structure also allows for flexibility to
accommodate future organizational decisions.

A corporate approach is essential given DOE’s objective to deliver the most beneficial
training to the greatest number of staff in a timely manner. A corporate approach with
corporate policy makers is the most efficient and organizationally consistent way to allocate
training resources, despite multiple locations and attrition.

The following organization chart provides the framework of the organization.

Figure 1-1: Organizational Structure of the MEO
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[ DOE Headquarters Core Group ]

Washington Albuquerque
Operations Center (WOC) Operations Center (AOC)
[ Chicago Liaison Site ]— Idaho Liaison Site
| OakRidge Liaison Site |~ Richland Liaison Site

[ Savannah River Liaison Site ]—

A more detailed organization chart with staffing is provided in AT Appendix B.

1.1.1.2 General Discussion of the MEQO’s Structures

The primary Divisions of the MEO include the DOE Headquarters Core Group (Core
Group), two Operations Centers, and Liaison sites. The Core Group, as required by the
Solicitation, will be located in Washington, DC. The two Operations Centers will be located
in Albuquerque, NM and Washington, DC, and will serve as two centralized customer
service locations. These locations were chosen for several reasons including the number
of courses offered and conducted, the number of customers served, and their geographic
locations. Due to the geographic location of customers and the requirement in the
solicitation to provide services between the hours of 8:00 a.m. and 8:00 p.m. Eastern
Standard Time, two locations were needed to avoid overtime or abnormal work shifts.
Albuquerque is in the Mountain Time zone, which will necessitate customer service
personnel to be available until 6:00 p.m. local time. The matrix in Table 0-1 shows the
service locations for the 33 DOE Elements.

The Liaison sites will be located in Chicago, IL (Chicago); Idaho Falls, ID (Idaho); Oak
Ridge, TN (Oak Ridge); Richland, WA (Richland); and Aiken, SC (Savannah River). The
services provided by the Liaisons at their respective sites will also be provided to the other
DOE Elements by the WOC and the AOC as shown in the crosswalk in Appendix C; for
example, assisting DOE Elements with Needs Assessments, and providing general
assistance and expertise on training issues. AT Appendix D shows the transition from
unadjusted hours identified in the crosswalk to actual FTEs. AT Appendix E shows the
primary PWS tasks by location and the PWS tasks by primary and secondary location.

The MEO will work with existing Contracts as described in PWS Section 6.9; however, the
Agency Tender is not proposing the use of subcontracts in the performance of required
tasks.

The Continuing Government Organization (CGO) (also called the Residual Organization
(RO)) is vital to the success of the MEO. The CGO includes the remaining DOE Training
Office Management and COR, with whom the MEO must work hand-in-hand. Section 1.3
provides further detail on the MEO’s relationship to the CGO.

1.1.1.3 Headquarters Core Group

The Core Group will maintain authority and facilitate overall program management, policy
interpretation, communications, reporting, and decision-making for the MEO. Creating
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clear lines of authority and communication is an absolute necessity for the Core Group to
maintain a well structured and efficient organization. Section 1.4 provides additional
information on specific tasks of the Core Group personnel.

1.1.1.3.1 Management Authorities

The Project Manager will maintain ultimate authority in the MEO, and provide direct
management and leadership over the actions and work of all the MEO Divisions and
employees, including the Operations Center and Core Group. Core Group staff includes
the Corporate Training Officer, Corporate Training Specialists, Quality Control Management
Point of Contact (POC), Technical Qualification Program (TQP) Manager, and an
Administrative Assistant. These positions will be responsible for managing their respective
programs and coordinating MEO-wide activities. Specifically, the TQP Manager will provide
consultative services to the TQP agents in the field based on policies established by the
Federal Technical Capability Panel (FTCP).

1.1.1.3.2 Decision and Control Authorities

The Core Group will comprise the primary decision makers at the corporate, MEO-wide
level. How to apply policy and organizational directives will be decided upon and approved
at this level. While all locations are self-sufficient and capable of managing at their
respective levels, the need for continuity of services and products necessitates major
decisions to be made at the Core Group level.

The Project Manager will have the final decision and control authority for the Organization.
The Core Group and senior staff at the Operations Centers will keep the Project Manager
apprised of any decisions that need to be made or issues that need addressing.

1.1.1.3.3 Business Interface Relationship with CGO

The Project Manager will interface directly with the CGO, including the COR, to help
maintain the continuity of operations and to define goals. Routine communication with the
CGO regarding the status of the MEO, potential changes, and work accomplishment will be
critical to the MEQO’s success. Likewise, communication with external customers
conducting business with the MEO will be crucial to assure a smooth transition to the MEO
and achievement of anticipated efficiencies. The Core Group will be responsible for
ensuring all groups and Elements interacting with the MEO and acquiring services or
products from the MEO are properly informed of procedures and requirements.

The Core Group will receive directions and suggestions from the CGO as needed to meet
the training support service needs of DOE.

1.1.1.4 Washington Operations Center (WOC)

The WOC will provide the primary functions of training support services including course
registration, customer service, and problem resolution, which are major elements found in
PWS Section 3.2. Human Resources Specialists will also play a role in developing policy
recommendations, Individual Development Plans (IDP), and the needs assessments and
Training Plans for specific Elements. In addition, the WOC will be under the leadership
and supervision of the Deputy Project Manager.

The WOC will provide customer service, course evaluations, Needs Assessments, and
other support activities for the Office of Management, Budget, and Evaluation (ME), Office
of the Chief Information Officer (IM), Office of Congressional and Intergovernmental Affairs
(Cl), Office of Economic Impact and Diversity (ED), Office of Energy Efficiency and
Renewable Energy (EE), Energy Information Administration (EIA), Office of General
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Counsel (GC), Office of Hearings and Appeals (HG), Office of Independent Oversight and
Performance Assurance (OA), Office of Policy and International Affairs (Pl), Office of
Public Affairs (PA), Office of Worker and Community Transition (WT), Office of Security
(SO), Under Secretary for Nuclear Security/Administrator for National Nuclear Security
Administration (NNSA) Headquarters (NA), Assistant Secretary for Environment, Safety,
and Health (EH), Assistant Secretary for Environmental Management (EM), Assistant
Secretary for Fossil Energy (FE), National Energy Technology Laboratory (NETL),
Strategic Petroleum Reserve Office (SPRO), Office of Science (SC), Office of Civilian
Radioactive Waste Management (RW), Nuclear Energy, Science, and Technology (NE),
Chicago (CH) including the Brookhaven Area Office, Ohio (OH), Oak Ridge Office (ORO),
and Savannah River (SR). Table 0-1 provides detailed location and service information.

The Human Resources Specialists (Liaison) for Chicago, Oak Ridge, and Savannah River,
will report directly to the WOC, specifically to the Deputy Project Manager.

Table 0-1 and Appendices A, D, and H provide additional detail on locations where tasks
will be performed, responsibilities, and workload.

1.1.1.4.1 Management Authorities

The Deputy Project Manager will be the primary management authority for the WOC.
However, the Deputy Project Manager will be assisted by Human Resources Specialists
(Team Lead) for direct management of staff, who will be primarily focusing on customer
service and course evaluations.

1.1.1.4.2 Decision and Control Authorities

Decision and control authorities will follow the same lines as management authorities. The
primary WOC decisions will be handled by the Deputy Project Manager, with higher level
and potentially policy-related decisions referred to the Core Group. The Team Lead will
have operational responsibility and management of day to day decisions and workflow,
which includes providing assignments to staff and managing workload.

1.1.1.4.3 Business Interface Relationship with the Core Group and CGO

The staff at the WOC will interface with the Core Group and CGO through the Deputy
Project Manager as needed. The Deputy Project Manager will interact with the Core Group
to keep them apprised of the activities, workload, concerns, and suggestions at the WOC.
With the geographic location of the WOC and Core Group being the same, it is anticipated
the level of interaction between these two groups will be on a routine basis.

1.1.1.5 Albuquerque Operations Center (AOC)

The AOC will perform the same activities as the WOC, but will be located in Albuquerque
to better serve the more western locations of DOE and training support services
customers. The locations for which AOC will perform customer service activities include
NNSA-Albuquerque (AL), NNSA-Nevada (NV), NNSA-Oakland (LL), Idaho (ID), Rocky
Flats (RF), Richland (RL), and the Golden Field Office. The matrix in Table 0-1 provides
detailed location and service information.

The Liaisons for Idaho and Richland will report directly to the AOC, specifically to the
Deputy Project Manager.

Table 0-1 and Appendices A, D, and H provide additional detail on locations where tasks
will be performed, responsibilities, and workload.

1.1.1.5.1 Management Authorities
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The management authorities will generally be the same as listed above for the WOC. The
AOC will follow the management philosophies and practices determined by the Core Group.

1.1.1.5.2 Decision and Control Authorities

The decision and control authorities will also be generally the same as listed above for the
WOC.

1.1.1.5.3 Business Interface Relationship with Core Group and CGO

Again, the business interface relationships with the Core Group and CGO will be similar to
those listed above for the WOC.

The two Operations Centers will coordinate their operations through their respective Deputy
Project Managers to ensure all areas and activities are covered consistently. The Core
Group will serve as a facilitator to encourage this communication and sharing.

1.1.1.6 Liaison Sites

The MEO proposes Liaison Sites (Chicago, ldaho, Oak Ridge, Richland, and Savannah
River) to represent areas where significant training activities occur, but do not have the
same level of workload as an Operation Center. Placing staff at these sites will foster
human interaction with the MEO, and help to facilitate training activities. The GS-201-12
Human Resources Specialists (Liaison) at these sites will serve as points of contact for
training issues, and provide assistance and expertise for larger training support activities
such as needs assessment. The Liaisons will provide support for course evaluation when
necessary. The Liaisons will also provide subject matter expertise with M&O and M&I
training-related issues, and facilitate and educate on career development program
activities.

It is important to note that Liaisons will be paired with Human Resources Specialists at their
respective Operations Centers to provide customer back-up and create continuity of
services, as well as to share site specific knowledge in the event of staff turnover.

1.1.1.6.1 Management Authorities

The Liaison Sites are assigned to report directly to one of the two Operations Centers as
mentioned above. Chicago, Oak Ridge, and Savannah River will report to the WOC; Idaho
and Richland will report to the AOC. The Liaisons will be responsible for self management,
but will also be accountable to the respective Operations Center.

1.1.1.6.2 Decision and Control Authorities

Decision and control authorities will primarily be handled by the Operations Center.
However, Liaisons will have the ability and knowledge to make day to day decisions and
accomplish required work.

1.1.1.6.3 Business Interface Relationship with Core Group and CGO

Concerns, issues, and general information to be shared with the Core Group or CGO will be
handled through the Liaisons’ respective Operations Centers. However, because of their
proximity to CGO staff at the sites, it is anticipated that interaction on such matters as
procurement, available funds, and site priorities will be common.

1.1.2 Rationale for the Structure and Staffing of the MEO

The structure of the MEO was based on several factors that are listed below. These factors
resulted in keeping a number of important activities at the field office level, while others
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were shifted for the sake of efficiency, customer service, and to gain a concentration of
expertise at a particular location.

= Proximity to the Customer — To perform certain tasks effectively and efficiently,
proximity to the customer is an important element. For instance, face-to-face meetings
with division and section chiefs and directors to determine an organization’s training
needs for the year might fall into this category. While the activity could be performed
remotely, and is in the many cases, face-to-face is beneficial. For instance, putting a
face to training at locations with a significant number of training instances and sites with
specific programs is important simply to maintain an ongoing dialogue on training needs
and required adjustments.

= Activities Already Performed Effectively Remotely — Since DOE staff is dispersed
throughout many locations and many offices provide the overwhelming majority of their
services remotely already, the MEO Team analyzed current methods of delivery of
services. The MEO Team found that many of the primary activities are performed
remotely in an effective and efficient manner. For example, registration, course
announcement, customer follow-up, and course searching for five different locations are
handled remotely in Albuguerque by only a few staff. Needs Assessment is another
essential element of the training continuum that is performed primarily remotely, via
phone, teleconference, and e-mail.

» Retention of Qualified Staff — The MEO structure is designed to make it possible to
retain experienced staff where possible. By not shifting all operations from the field
office level to a single centralized location, the chances of retaining experienced staff is
significantly greater than if all activities were concentrated in Albuquerque or
Washington, DC. The cadre of experienced training professionals is one of the greatest
strengths and most unique assets of the MEO. The MEO structure is designed to make
it possible to retain experienced staff where possible. The MEO team also expects that
keeping positions in the MEO at Chicago, Idaho, Oak Ridge, Richland, and Savannah
River will provide opportunities to retain some of our most experienced staff.

= Continuity of Operations — Leaving targeted activities at the field office level is an
intentional decision to ensure continuity of operations and foster the interactions
between MEO staff and DOE staff outside of this A-76 Study. The MEO team realizes
that significant customer education is required as the MEO is implemented and new
approaches, personal relationships, and customer roles are introduced. Having a
physical presence to guide many of the DOE sites through this series of changes will
serve the CGO, the customers, and the MEO well. By leaving experienced staff at the
field level, particularly in a period of transition, the MEO aims to keep knowledgeable
staff at critical points in the overall training infrastructure of the department.

The majority of staffing changes incorporated into the MEO occur at the field office
locations, notwithstanding the decisions to retain certain tasks at field office locations.

1.2 HUMAN RESOURCES ALLOCATION MATRIX

The MEO can successfully perform the work in the PWS with a total of 61 FTEs. The overall
decrease in staffing and grade levels, relative to the current organization, is attributable to
efficiencies gained through organizational realignment and economies of scale realized
through centralization of workload. A task by task analysis of the workload also revealed
where the current staffing exceeded the need for staff specifically performing PWS activities.
Moreover, the MEQO’s compressed organizational structure will facilitate the more effective
utilization of management and resources (e.g., less non-productive time). The following table
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shows a summary of the human resources needed to staff the MEO. Detailed matrices of
staffing by PWS Functional Area and other human resources are provided separately in AT
Appendix F. Appendix F also shows from where abandoned sites will receive support.

Table 1-1: MEO Staffing By Grade and Organizational Structure (Summary)*

Labor Category

Grade-Series

Skills to be Employed

Number of

Full-Time

Personnel
for the Effort

Location of
Effort

DOE Headquarters Core Group

Project Manager

(Supervisory Human GS-201-14 PWS 4.1.2 1.0 Washington, DC
Resources Specialist)
Quality Control Management
Point of Contact (Human GS-201-13 PWS 4.1.3 1.0 Washington, DC
Resources Specialist)
Corporate Training Officer GS-201-13 PWS 4.1.4.1 10 Washington, DC
(Human Resources Specialist)
Corporate Training Specialist GS-201-12 PWS 4.1.4.2 3.0 Washington, DC
(Human Resources Specialist)
Technical Qualifications
Program Manager (Human GS-201-13 PWS 4.1.4.3 1.0 Washington, DC
Resources Specialist)
Administrative Assstant (Human GS-203-07 PWS 5.10 and Indirect 10 Washington, DC
Resources Assistant) Support
Washington Operations Center (WOC)
Deputy Project Manager Supervision and
(Supervisory Human Resources GS-201-13 b 1.0 Washington, DC
- Indirect Support
Specialist)
PWS 2.1.1-2.1.2,2.1.5,
- 2.1.7,3.1.3, 3.2.17, .
Human Resources Specialist GS-201-12 3.2.20. 34.1-34.2, 3.0 Washington, DC
3.5.1-3.5.3
Human Resources Specialist GS-201-12 Multiple 1.0 Washington, DC
(Information Specialist)
(F.'r“Q”?f)” Resources Specialist GS-201-12 | PWS 35.1,3.6.1-3.6.2 10 Washington, DC
PWS 3.1.1, 3.2.11,
Human Resources Specialist GS-201-11 3.2.16-3.2.17, 3.2.19- 3.0 Washington, DC
3.2.20
Human Resources Specialist PWS 3.3.9-3.3.10, .
(Team Lead) GS-201-09/11 3.3.17, Supervision 1.0 Washington, DC
. PWS 3.2.1-3.2.14, .
Human Resources Specialist GS-201-09/11 3.3.9 3.3.17-3.3.18 4.0 Washington, DC
PWS 3.3.1-3.3.6, 3.3.8,
Human Resources Assistant GS-203-07 3.3.10-3.3.14, 3.3.18, 10.0 Washington, DC
3.6.3
General Clerk (Human GS-203-05 PWS 3.3.15 and 10 Washington, DC

Resources Assistant)

Indirect Support

Albuquerque Operations Center (AOC)

DOE - Training Support Services

Page 17

Agency Tender - Volume Il




Agency Tender Summarized

Labor Category

Grade-Series

Skills to be Employed

Number of

Full-Time

Personnel
for the Effort

Location of
Effort

Deputy Project Manager

Supervision and

(SSupgrv_isory Human Resources GS-201-13 Indirect Support 1.0 Albuquerque, NM
pecialist)
PWS 2.1.1-2.1.2, 2.1.5,
Human Resources Specialist GS-201-12 %12;03:;213324127 1.0 Albuquerque, NM
3.5.1-3.5.3
Human Resources Specialist .
(Information Specialisr.)t) GS-201-12 Multiple 1.0 Albuquerque, NM
'("T“Q”;f;” Resources Specialist GS-201-12 | PWS 3.51,36.1-3.6.2 10 Albuguerque, NM
PWS 3.1.1, 3.2.11,
Human Resources Specialist GS-201-11 3.2.16-3.2.17, 3.2.19- 20 Albuquerque, NM
3.2.20
Human Resources Specialist PWS 3.3.9-3.3.10,
(Team Lead) P GS-201-09/11 3.3.17, Supervision 1.0 Albuquerque, NM
. PWS 3.2.1-3.2.14,
Human Resources Specialist GS-201-09/11 3.3.9 3.3.17-3.3.18 3.0 Albuquerque, NM
PWS 3.3.1-3.3.6, 3.3.8,
Human Resources Assistant GS-203-07 3.3.10-3.3.14, 3.3.18, 12.0 Albuquerque, NM
3.6.3
General Clerk (Human PWS 3.3.15 and
Resources Ass(istant) GS-203-05 Indirect Support 1.0 Albuguerque, NM
Chicago Liaison Site
Human Resources Specialist PWS2.1.1,2.1.7,3.1.1, .
(Liaison) GS-201-12 3.2.1,3.4.1-34.2, 1.0 Chicago, IL
3.5.1-3.5.3
Idaho Liaison Site
Human Resources Specialist PWS21.1,2.1.7,3.1.1,
(Liaison) GS-201-12 3.2.1,3.4.1-34.2, 1.0 Idaho Falls, ID
3.5.1-3.5.3
Oak Ridge Liaison Site
Human Resources Specialist PWS2.1.1,2.1.7,3.1.1, .
(Liaison) GS-201-12 3.2.1,3.4.1-34.2, 1.0 Oak Ridge, TN
3.5.1-3.5.3
Richland Liaison Site
Human Resources Specialist PWS2.1.1,2.1.7,3.1.1, .
(Liaison) GS-201-12 3.2.1,3.4.1-34.2, 1.0 Richland, WA
3.5.1-3.5.3
Savannah River Liaison Site
Human Resources Specialist PWS2.1.1,2.1.7,3.1.1, .
(Liaison) GS-201-12 3.2.1,3.4.1-34.2, 1.0 Aiken, SC
3.5.1-3.5.3
TOTAL 61.00

*Note: The columns titled “Number of Full Time Personnel to be Hired” and “Average Years of Subject
Matter Experience” were excluded as they do not apply to the Agency Tender.
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As shown in the table above, the largest contingent of staff will be in the Washington, DC
area (Core Group and WOC). The Core Group will include a GS-14 Project Manager
(Supervisory Human Resources Specialist), a GS-13 Quality Control Management POC
(Human Resources Specialist), a GS-13 Corporate Training Officer (Human Resources
Specialist), GS-12 Corporate Training Specialists (Human Resources Specialist), a GS-13
Technical Qualifications Program Manager (Human Resources Specialist), and a GS-07
Administrative Assistant (Human Resources Assistant).

The WOC staffing will include a GS-13 Deputy Project Manager (Supervisory Human
Resources Specialist), GS-12 Human Resources Specialists, a GS-12 Human Resources
Specialist (TQP), a GS-12 Human Resources Specialist (Information Specialist), GS-11
Human Resources Specialists, a GS-09/11 Human Resources Specialists (Team Lead), GS-
09/11 Human Resources Specialists, GS-07 Human Resources Assistants, and a GS-05
General Clerk.

The AOC also has a large contingent of MEO staff, primarily due to the number of customers
in Albuquerque and the volume of training courses and instances. The continuing
consolidation of NNSA-Nevada field office, NNSA-Oakland field office, and NNSA-
Headquarters training responsibilities in Albuquerque makes this location a logical and
functional choice as another Operations Center.

The AOC staff will include a GS-13 Deputy Project Manager (Supervisory Human Resources
Specialist), a GS-12 Human Resources Specialist, a GS-12 Human Resources Specialist
(Information Specialist), a GS-12 Human Resources Specialist (TQP), GS-11 Human
Resources Specialists, a GS-09/11 Human Resources Specialist (Team Lead), GS-09/11
Human Resources Specialists, GS-07 Human Resources Assistants, and a GS-05 General
Clerk.

As shown in the table above, five sites will each have a Human Resources Specialist
(Liaison), a new multi-skilled and multi-purpose position designed to link formerly full service
sites with the new organizational structure.

1.3 RELATIONSHIP TO CONTINUING GOVERNMENT OPERATIONS (CGO)

The MEO is structured to support the overall mission of the DOE Training Support Services
to DOE, and is designed to promote a versatile and well-trained Federal workforce that
meets the changing needs of the Department. By definition, this means MEO staff will need
to interact and communicate with the larger Training Support Services community. The MEO
Team is aware of, and has planned, the points where the MEO staff will interact with the
COR and the CGO. The following areas stand out as key areas of interaction.

e Training Budget. MEO staff will interact with CGO staff responsible for monitoring the
expenditures of the training elements. The MEO envisions that the Human
Resources Specialists (Liaison) will serve as the primary contacts for budget issues.
The MEO Team recognizes that MEO staff will not have authority over the budgets of
the DOE Elements and sub-Elements it supports.

e Procurement: As required by policy, the ability to commit Government resources
remains an Inherently Governmental activity and will not be an MEO responsibility.
However, the MEO staff will have interaction with the CGO on procurement. The
Human Resources Specialists will supply market analyses and other relevant
information as required in the PWS, and provide recommendations. The CGO will
then make the decision as to which vendor to use and will procure the services. The
MEO staff will also coordinate with the CGO to communicate details with customers.
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A similar effort of coordination and recommendations will occur when drafting work
statements and other solicitation documentation and support.

e Policy: The CGO retains control over determination of training policy; this is an
Inherently Governmental activity. As the PWS states, the MEO staff, particularly the
key personnel in the Core Group, will interact with like senior staff in the CGO on
policy issues. The subject matter expertise, not to mention the overall experience, of
these staff members will be an asset that will be continually tapped. The Core
positions are designed to be consultative and advisory in nature and are expected to
be used by senior CGO personnel.

o Subject Matter and Technology Experts: The MEO will maintain relationships with
representatives in the Information Management Systems (e.g., CHRIS) area.
Specifically, the MEO will communicate with CHRIS technical experts in regard to
training support service issues. Additionally, whenever requested or warranted, the
MEO will interact with the CGO and subject matter experts for career and
occupational programs.

o Career Development Programs: The Human Resources Specialists at the AOC and
WOC and the Human Resources Specialists (Liaison) will interact with CGO staff
located at the DOE Elements and in Headquarters for issues, updates, and
modifications to the Career Development Programs. The Specialists and Liaisons will
work with the CGO in various offices to ensure program continuity and success.
These interactions will be required to understand changing CGO and COR priorities,
finances, and enrollment trends.

The MEO will implement a communication plan that is multifaceted, utilizes existing
technology, and tailors information to target audiences, while recognizing the diversity of their
information needs. The three fundamental tools that will be used for communication by the
MEO include DOECASTS, a Training Support Services web page, and routine and continual
briefings to the CGO and other DOE Senior Management.

When interacting and working with the CGO, the MEO will be in complete compliance with
Circular A-76 regulations. The MEO is a distinct organization from the CGO (including the
COR), and the workload and requirements in the PWS will only be performed by designated
MEO staff. The tasks and work performed by the MEO are separate from the tasks
performed by the CGO and the COR.

1.4 PERSONNEL REQUIREMENTS

The technical and management personnel described below are essential to the MEOQO’s
successful performance. A summary is provided below for each position considered to be
key personnel, to including the Core Group and other significant MEO personnel. In lieu of
resumes, Position Descriptions (PD) are attached in Attachment 1. These approved PD
provide more detail than the summaries listed below. The positions will be filled in
accordance with Office of Personnel Management (OPM) regulations.

1.4.1 Summary of Key and Core Group Personnel

The key personnel for the MEO are experienced, trained, knowledgeable, and flexible.
Incumbents of these positions will be responsible for oversight and the accomplishment of
all aspects of the MEO mission. These key positions were developed in response to the
requirements of the solicitation and the needs of the MEO. The MEO considers the
following as key positions:
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» Project Manager (PM) (and Designated Alternates)

» Quality Control Management Point of Contact (POC)
= Corporate Training Officer

» Corporate Training Specialist

» Technical Qualification Program (TQP) Manager

The proposed management structure, relationship to CGO, decision processes, and
overall management of resources for this Group are discussed in detail in Section 1.1.1 ;
however, the following explains some of the responsibilities of these positions.

1.4.1.1 Project Manager

The PM will ensure the MEQ’s strategic plan, mission, vision, and values are
communicated to employees; articulate and communicate to key personnel both routine
assignments, special projects, and task timelines; coach key personnel in the selection and
application of appropriate problem-solving techniques; lead the MEO in identifying,
distributing, and balancing workload and tasks among key personnel; and monitor and
report on the status and progress of work.

The PM will maintain program and administrative reference materials, project files, and
relevant background documents; maintain current knowledge of procedures, policies, and
directives; implement new policy and operational changes; prepare reports and maintain
records of work accomplishments and administrative information; and lead the MEO in
researching, learning, and applying a range of qualitative and quantitative methods to
identify, assess, analyze, and improve the MEQO’s effectiveness, efficiency, and work
products.

The PM will also oversee the MEQO’s operating procedures, ensuring the MEO meets the
performance standards in the solicitation, and will act as liaison to the CGO. The Deputy
Project Managers at the WOC and AOC will serve as the designated alternates to the PM,
filling in when the PM is unavailable and accommodating the needs of remote sites.

1.4.1.2 Quality Control Management Point of Contact

The Quality Control Management POC will play a pivotal role in operations throughout the
MEOQO, providing critiques, diagnoses, and corrections when process and data issues arise.
The Quality Control Management POC will be responsible for ensuring all services provided
by the MEO meet or exceed the performance standards specified in the PWS; will work with
the PM to ensure the delivery of quality services by all positions within the organization; will
be responsible for the execution of the Quality Control Plan, to include developing and
refining performance metrics; and will be ultimately responsible for all quality control
reporting for the organization.

1.4.1.3 Corporate Training Officer

The Corporate Training Officer (CTO) will be responsible for managing the DOE corporate
training program as a high quality, cost-effective, centralized training program for DOE
employees; translating and implementing goals, policies, systems, and procedures into the
corporate training programs; ensuring training is linked to business needs (e.g., Needs
Assessments); and coordinating support for administering and managing career and
employee development programs at Headquarters.

DOE - Training Support Services Page 21 Agency Tender - Volume Il



Agency Tender Summarized

The CTO will review DOE training and certification and assure that programs are designed
and developed to satisfy DOE requirements and programmatic needs.

The CTO will advise and make recommendations to the CGO on policy, regulations, laws,
procedures, and good business practices; on improvements to existing programs; on
planning, development, and resource management for new career programs; and on design
and delivery of training. The CTO will also assist with interagency liaison activities and
provides input and recommendations for interagency agreements.

1.4.1.4 Corporate Training Specialists

The Corporate Training Specialists will have primary responsibility for various training
activities such as the DOE Annual Training Plan, needs assessments, training evaluation,
and web-based training systems. The Corporate Training Specialists will have knowledge
of curriculum development, training resources, policies, and procedures, delivery methods,
and evaluation methodology.

The Corporate Training Specialists will incorporate the Annual Training Plans from each
DOE Element into the consolidated DOE Annual Training Plan; ensure implementation of
the Annual Training Plan and track progress made on accomplishing annual strategic
training objectives; and coordinate and evaluate needs assessments designed to meet
DOE-wide training program objectives, including functional and occupational needs
assessments.

The Corporate Training Specialists will provide guidance and assistance on course
evaluations and training evaluation methodology, to ensure implementation of effective
training programs, employee application of skills and knowledge on the job, and provision of
return on investment for strategic planning.

The Corporate Training Specialists will support the web-based training system and provide
overall management of the subscriptions and applications for access. The Corporate
Training Specialists will also assess the benefits of web-based training systems and
evaluate their ability to meet training goals and objectives.

1.4.1.5 Technical Qualification Program Manager

The Technical Qualification Program (TQP) Manager will provide input to the FTCP and
CGO on issues related to maintenance and improvement of DOE defense nuclear facilities
technical capability. This position will implement administrative factors and processes
based on a working knowledge of Defense Nuclear Facility Safety Board (DNFSB)
recommendations for technical training and FTCP guidance.

This position will serve as an advisor to the FTCP and CGO on aspects of the Career Intern
Program, Senior Technical Safety Manager Program, Facility Representative Program,
General Technical Base qualification standards, and the 28 functional area qualification
standards. The TQP Manager will conduct periodic assessments of sufficiency and provide
recommendations for new or updated standards. This position will also research and
coordinate corrective action plans for DNFSB and FTCP training-related recommendations
and requirements.

The TQP Manager maintains and manages official records related to program membership,
standards and competency level requirements, qualification records, and testing results,
and will prepare and submit quarterly reports on qualification status.
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1.4.2 Other Essential Personnel

The MEO has two additional positions that are vital to the operation and success of the
Organization. The MEO considers the following essential positions:

» Deputy Project Manager — WOC
» Deputy Project Manager — AOC
Below is a description of the roles and responsibilities of these positions.

1.4.2.1 Deputy Project Managers

The Deputy Project Managers will be in charge of the day-to-day operations of the WOC
and AOC. Each will be responsible for personnel oversight and actions, broad work
assignments, and overall Operation Center management, in coordination with the Team
Leads at their respective locations.

The Deputy Project Managers will also have quality control responsibilities and serve as
SME as needed for training related issues. These experienced Deputy Project Managers
will also serve as points of contact for external organizations whose customers rely upon
the support services of the MEO. In addition, the Deputy Project Managers will be the
designated alternates to the PM.

1.4.3 Percentage of Supervisory/Lead Technical Personnel
The table delineates the planned supervisory and lead personnel time for the MEO.

Table 1-2: Percent of Supervisory/Lead Time

Position Location S::erl?\‘/ai:?rgeT(i)rLe
Project Manager Core Group 95%
Deputy Project Manager wOC 97%
Deputy Project Manager AOC 97%
Human Resources Specialist (Team Lead) wOC 87%
Human Resources Specialist (Team Lead) AOC 90%

1.4.4 Staffing By Location
The following tables show the MEO staffing by location; an organizational chart is provided
in AT Appendix B.

1.4.4.1 Core Group Staffing
Table 1-3: Core Group Staffing

o . . Number
Position Title Series Grade of FTE
Project Manager GS-201 14 1.0
TQP Manager GS-201 13 1.0
Quality Control Management POC GS-201 13 1.0
Corporate Training Officer GS-201 13 1.0
Corporate Training Specialist GS-201 12 3.0
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i . . Number
Position Title Series Grade of FTE
Administrative Assistant GS-203 07 1.0
TOTAL 8.0
1.4.4.2 WOC Staffing
Table 1-4: WOC Staffing
o . . Number
Position Title Series Grade of FTE
Deputy Project Manager GS-201 13 1.0
Human Resources Specialist GS-201 12 3.0
Human Resources Specialist (TQP) GS-201 12 1.0
Human Resources Specialist (Information
Spec.) GS-201 12 1.0
Human Resources Specialist GS-201 11 3.0
Human Resources Specialist (Team Lead) GS-201 09/11 1.0
Human Resources Specialist GS-201 09/11 4.0
Human Resources Assistant GS-203 07 10.0
General Clerk GS-203 05 1.0
TOTAL 25.0
1.4.4.3 AOC Staffing
Table 1-5: AOC Staffing
L . . Number
Position Title Series Grade of FTE
Deputy Project Manager GS-201 13 1.0
Human Resources Specialist GS-201 12 1.0
Human Resources Specialist (TQP) GS-201 12 1.0
Human Resources Specialist (Information
Spec.) GS-201 12 1.0
Human Resources Specialist GS-201 11 2.0
Human Resources Specialist (Team Lead) GS-201 09/11 1.0
Human Resources Specialist GS-201 09/11 3.0
Human Resources Assistant GS-203 07 12.0
General Clerk GS-203 05 1.0
TOTAL 23.0
1.4.4.4 Liaison Site Staffing
Table 1-6: Liaison Site Staffing
Position Title Series Grade Location LG
of FTE
Human Resources Specialist (Liaison) | GS-201 12 Chicago 1.0
Human Resources Specialist (Liaison) | GS-201 12 Idaho 1.0
Human Resources Specialist (Liaison) | GS-201 12 Oak Ridge 1.0
Human Resources Specialist (Liaison) | GS-201 12 Richland 1.0
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Position Title Series | Grade Location Number
of FTE
Human Resources Specialist (Liaison) | GS-201 12 Savannah River 10
TOTAL 5.0

1.4.5 Staffing the MEO

As an entity within the Federal Government, the MEO is subject to OPM and DOE
Personnel policies, which dictate how the MEO is permitted to hire and assign personnel.
The MEO will actively and consciously encourage advancement and reflect an appropriate
diversity and skill mix in personnel. The MEO grade structure includes a natural
progression of grades to encourage skilled staff to remain.

The MEO staff will utilize existing and provided DOE facilities and equipment at the
locations identified in accordance with PWS Section 6.0.

1.4.5.1 MEO Compensation and Benefits

The MEO must, and intends to, comply with all OPM and DOE Human Resources policies.
The MEO will continue to take full advantage of employee work/life benefits and flexibilities
currently available to DOE employees (e.g., flex-time and alternative work schedules).

As mentioned above, the grade structure of the MEO encourages skilled staff to remain with
the organization. Many, though certainly not all, of the positions contain a natural
progression of grades stretching from GS-07 through GS-14.

1.4.5.2 Hiring, Turnover and Personnel Changes

When a position becomes vacant, DOE Training Support Services personnel protocol and
procedures and OPM’s Merit Systems principles will be used to fill the position. The job will
be posted, a search will ensue, qualified candidates will be interviewed, and the best-
qualified applicant will fill the vacancy.

The MEO Team believes the ability to take on new responsibilities, increase knowledge, and
interact with new customers will actually present personal challenges to staff, and entice
them to be part of the MEO organization.

The MEO will also adhere to all of DOE’s policies and goals in regard to maintaining and
encouraging a diverse workforce. The current pool of employees the MEO will draw upon is
already diverse. The MEO, as a Government entity, will abide by all OPM and DOE Strategic
Human Capital initiatives, directives, and programs to promote further diversity.

1.4.5.3 Training Philosophy and Approach

2 To be a resource in training takes training; that is the MEQ’s training philosophy for its own
staff. Time for training will be available for all staff, particularly those who will need new
skills or to build upon an already existing strong base of training and human resources
skills. Management will identify any deficiencies in staff performance or cross-training
needs, and ensure appropriate training is received both during the Phase-In and throughout
the term of the Letter of Obligation. The training schedule will be determined after the
number of new staff is determined, and the respective skills of both current and new staff
are evaluated.
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2.1.1.1 Diverse Workforce

The existing pool of employees that the MEO will draw upon is exceptionally diverse. As a
Government entity, the MEO will abide by all OPM and DOE Strategic Human Capital
initiatives, directives, and programs to encourage and maintain this diversity.

2.2 ANALYSES AND BACKGROUND INFORMATION USED TO DEVELOP THE
MEO

2.2.1 Workload

The primary basis for staffing the MEO are the types and volume of each of the activities
listed in the PWS. The MEO provides an adequate number of staff to meet the workload
contained in the PWS and its appendices. The PWS contained workload that the MEO Team
is obligated to use as the starting point for staffing. However, numerous sections of the PWS
did not contain specific workload, and invited the bidder to make assumptions on the volume
of activity associated with that particular PWS section. The MEO Team undertook a detailed
review of these specific workload elements, and gathered time estimates for these tasks.
The following sections explain the approach and methodology used to analyze the workload.

The workload for training support services is driven by several factors including the following:
= The number of Federal employees at a location.

» The number of Federal employees requiring certification, re-certification, or
qualification.

= New proficiency requirements generated from Headquarters, Congress, the General
Accounting Office (GAO), and other entities. Proficiency requirements impact the
number and design of certification programs.

= The number of non-DOE employees, if any, supported by the Training Support
Services function.

= DOE Element Budgets (i.e., if budget are limited, workload would decrease with
needs prioritized and fewer registrations).

2.2.1.1 The Use and Analysis of PWS Appendix A

PWS Appendix A provided all of the locations where the MEO staff was required to perform
specific tasks within the PWS. Below is a list of all of the support services (with a short
description) that apply to these 33 DOE Elements. Hours have been included in the MEO
to fully support these activities.

= PWS Section 2.1.1 (Liaison): Serve as a liaison to all of the locations listed in the
PWS Appendix A.

= PWS Section 2.1.2 (Policy Recommendations): Provide recommendations on
development, coordination, and evaluation for all DOE Elements.

= PWS Section 2.1.4 (Interagency Agreements): Serve as an interagency liaison and
recommend interagency agreements.

» PWS Section 2.1.5 (Multi-element DOE Training): Ensure DOE training meets the
multi-element requirements in DOE Order 360.1-1N and other requirements.

= PWS Section 2.1.6 (Annual Training Plan): Ensure a consolidated plan is provided
to the COR, which requires close coordination with all DOE Elements.
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= PWS Section 2.1.7 (Annual Training Plan): Support in the development and
preparation of their Annual Training Plans in accordance with DOE Manual 360.1-
1B.

= PWS Section 3.1 (Needs Assessment): Provide support, consultation, and
coordination with all Elements in developing the Needs Assessments.

= PWS Section 3.4 (Subject Matter Expertise): Provide consultation and
recommendations.

= PWS Section 3.5 (Employee Development Programs): Provide administration,
consultation, and participant management.

» PWS Section 3.6 (Technical Qualification Program Support): Provide administration,
consultation, and participant management.

= PWS Section 5.1 (Quality Control Plan): Develop and maintain a QC Plan that
relates to the tasks provided to all customers and DOE Elements.

= Other PWS sections relating to directives or informational items and applying to all
locations.

2.2.1.2 The Use and Analysis of PWS Appendix B

The MEO Team primarily used the data in PWS Appendix B, which is an extensive list of
courses attended and instances of training, by location and DOE Element. This data
related closely to the volume, location, and type of activities that the MEO staffed for to
meet the requirements in PWS Sections 3.2 and 3.3. The PWS Appendix B identified the
sites requiring these specific training support services.

The MEO Team developed its own analysis of the course workload, which resulted in a
deeper understanding of the training staffing needs of the MEO. The MEO Team analyzed
the data in great detail, and at many sub-levels, to determine its true and complete impact
on MEO staffing needs. The table below is a summary of the workload provided in the
PWS.

Table 1-7: Estimated DOE Federal Training Instances Summary

DOE Elements
e (from PWS Appendix A) hele e

Office of Management, Budget,

1 and Evaluation/CFO ME 918

2 Off!ce of the Chief Information M 0
Officer
Office of Congressional and

3 . Cl 0
Intergovernmental Affairs

4 Office pf Economic Impact and ED 0
Diversity
Office of Energy Efficiency and

5 EE 0
Renewable Energy

6 Golden Field Office 0
Energy Information

/ Administration EIA 0

8 | Office of General Counsel GC 0

9 | Office of Hearings and Appeals HG 0
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DOE Elements
e (from PWS Appendix A) e ARG
10 Office of Independent Oversight OA 0
and Performance Assurance
11 Oﬁiqe of Policy and International P 0
Affairs
12 | Office of Public Affairs PA 0
13 Office_ <_)f Worker and Community WT 0
Transition
14 | Office of Security SO 0
Under Secretary for Nuclear
Security/Administrator for
15 | National Nuclear Security NA 1736
Administration (NNSA)
Headquarters
16 | NNSA Albuquerque AL 4368
17 | NNSA NV NV 2138
18 | NNSA Oakland LL 474
Assistant Secretary for
19 Environment, Safe¥y and Health EH 0
Assistant retary for
20 Ei?/i?oarlwmesrigleMaarzagement EM 494
21 Assistant Secretary for Fossil FE 148
Energy
National Energy Technolo
22 Laboratory, Pigtitéburgh, PAQ?y NETL 1165
Strategic Petroleum
23 Reserve Project Office, New | SPRO 408
Orleans, LA
24 | Office of Science SC 149
25 Office of Civilian Radioactive RW 212
Waste Management
26 Off_ice of Nuclear Energy, NE 151
Science, and Technology
27 | Chicago CH 1750
Brookhaven Area Office 0
28 | Idaho ID 2571
29 | Oak Ridge ORO 3051
30 | Ohio OHIO 862
31 | Rocky Flats RF 1204
32 | Richland RL 3250
33 | Savannah River SR 1794
TOTAL 12838 14005

The purpose of this analysis was to gain a true understanding of the nature and type of
customer service and course evaluation workload so the proper number of staff could be
placed in the proper location in order to provide complete and responsive customer service.
The analysis also provided the basis for dividing work between the WOC and the AOC.
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Any changes to this workload will impact the number of required MEO staff and their
respective locations.

The analysis included standardizing the titles in the database using course numbers and
making simple editorial changes to gain a more accurate picture on the number of different
courses for which the MEO training staff would be responsible. This information was
particularly important for all of the tasks located in PWS Sections 3.2 (Evaluation) and 3.3
(Customer Service). The number of different courses (and their types) impacted the
number of courses requiring evaluation, the amount of customer service needed, and other
workload drivers. In total, the 9,376 lines in the database provided in PWS Appendix B
equated to 4,355 unique traditional classroom courses, conferences, mandatory courses,
computer-based courses, correspondence courses, and interactive television courses.

The MEO Team then attempted to determine which training instances were mandatory.
Mandatory training instances do not require the same level of effort, and do not generate
the same level of follow-up as external courses. Through interviews of staff, the MEO
Team learned that the level of calls and e-mails related to mandatory training is not near
the level for external or non-mandatory courses.

The analysis also focused on identifying college and academic, computer-based training
(CBT), correspondence, conferences, and interactive television (ITV) courses. These
courses do not require maintenance of class rosters and classroom schedules since they
take place offsite from the DOE Element virtually all of the time. The class scheduling is
often at the convenience of the student or participant. Logistical arrangements do not apply
to this segment of course workload.

Table 1-8: Training Courses and Instances by Type

No. of Courses No. of Instances
Training Type | WOC | AOC | TOTAL | WOC | AOC | TOTAL
Regular Course 1831 | 1324 | 3155 6665 | 5390 | 12055
CBT 7 5 12 9 15 24
Conference 191 89 280 550 435 985
Correspondence 4 10 14 11 37 48
Higher Education 282 107 389 376 173 549
ITv 12 16 28 19 52 71
¥r2ri‘rﬂﬁg°ry 193 | 196 | 389 | 3622 | 5353 | 8975
Mandatory CBT 30 48 78 1568 | 2390 | 3958
None 5 5 10 18 160 178
TOTALS | 2555 | 1800 | 4355 | 12838 | 14005 | 26843

In summary, the number and type of course drives the level of staffing.

2.2.1.3 The Development of Other Workload Elements and the Use of Assumptions

The MEO Team made estimates and assumptions of workload for areas where workload
was not provided. The MEO Team has the obligation and ability to interview and gather
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independent data from affected staff and their supervisors. AT Appendix C-2 shows the
sources of data and the assumptions related to each PWS element.

To gather additional data, the MEO Team issued a survey to over 100 staff to obtain
workload estimates in a variety of areas, based on the requirements of the PWS. The MEO
team tabulated and analyzed the raw data and used it as a basis for determining workload
counts.

When the survey did not yield accurate or complete results, the MEO Team used its
professional judgment and knowledge of the programs and functions to estimate
reasonable workload counts for use in developing the raw staffing numbers for the MEO.

In summary, the workload counts contained in AT Appendix C, which serve as the basis for
MEO staffing, were developed using a combination of the reported PWS workload, the
knowledge of the staff under study and their supervisors, and the knowledge of
experienced MEO Team staff.

2.2.2 Methodology for Examining Workload and Developing MEO Staffing

The MEO Team used a detailed methodology of multiple perspectives to arrive at the needed
staffing to perform all of the activities in the PWS to the standards set forth in the
Performance Requirements Summary (PRS). The MEO Team understands the implication
of adequate staffing and meeting the requirements of DOE to provide training in legal,
regulatory, and health safety areas, and as a result the MEO Team was conscientious and
diligent when determining staffing. With an understanding of the current organization and
analysis of provided workload, the MEO Team had a contextual framework to check and
guide staffing numbers and types of staff. The MEQ’s staffing is a combination of both
bottom up analysis and top down analysis.

2.2.2.1 Analysis of and Determination of Task Times and Required Staff Hours

Creating an appropriately staffed and comprehensive MEO requires examining how long it
takes to perform a defined task. Numerous approaches were undertaken to determine the
time needed to completely fulfill the PWS requirements. These approaches included
employee technical estimates, MEO Team technical estimates, and interviews with current
employees performing training support services. The MEO Team had to identify how long
it should take to perform each activity in order to determine a rational level of staffing for the
MEO.

2.2.2.1.1 Employee Technical Estimates

Employee technical estimates were the primary method used to determine the amount of
time required to perform PWS tasks, and were ultimately the drivers of MEO hours and
staffing. Functional experts and the staff actually performing the tasks are often the best
source for technical estimates of task times. Technical estimates are also useful tools
when estimating tasks that are integrated in the midst of many other tasks, such as
analysis, customer service, and other administrative tasks.

As mentioned in Section 2.2.1.3 , the MEO Team solicited estimates from employees
throughout DOE performing training support services in the form of a survey, based on
PWS requirements. The MEO Team obtained technical estimates from approximately 66
Federal and contractor staff at different Headquarters and field offices.

A master database was created and coded to assist in the analysis. Task times provided
by staff were reviewed for internal and external validity, and follow-up questions further
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clarified apparent discrepancies. Outliers were denoted and excluded from the
calculations of appropriate tasks times. For the purposes of this analysis, outliers were
defined as data that was either non-responsive and did not answer the specific survey
question, data that greatly exceeded the reasonable range of responses, or data that
exceeded the accepted standard deviation for that specific group of data.

The resulting technical estimate times were then applied to the workload to create total
unadjusted required hours. (A straight multiplication of workload by task time equals
unadjusted required hours.) AT Appendix C-1 shows the required hours, and AT
Appendix F summarizes the labor category, grade, FTE, and location by PWS Functional
Area (e.g., 3.1 and 3.2). Refer to AT Appendix D for further explanation of “Unadjusted
Required Hours.”

2.2.2.1.2 Technical Expert Technical Estimates

The MEO Team also used its own expertise to estimate the required hours for specific
tasks. When the surveys did not reveal enough detail, or when the number of respondents
was not sufficient to draw a meaningful statistical conclusion, the expertise of the MEO
Team became the primary resource. These conclusions are noted in AT Appendix C-2.

2.2.2.1.3 Interviews with Current Staff Performing PWS Tasks and Activities

Additionally, the MEO Team identified current staff performing all of the tasks within the
PWS to gain a perspective on the scope and time being spent on training support
services. The current staffing numbers provided the level of staffing, without adjustments
and improvements, that could handle the existing workload. Extensive interviews with
staff helped in developing baseline staffing and served as a check against the data
received in the surveys.

2.2.3 Understanding the Current Organization’s Structure and Staffing

2.2.3.1 The Nature of the Current Organizational Activities and the Impact on the
Development of the MEO

The current DOE Training Support Services organization performs its varied mission in a
professional and thorough manner, adding value to the larger DOE community. The
professional training support staff provides employee development, leadership/managerial
development, and TQP support activities. The current organization serves a wide range of
technical, scientific, and administrative personnel, and helps personnel meet organizational
and personal training objectives.

The current organization is providing a full range of training functions including both
contractible activities identified in the PWS and Inherently Governmental requirements that
are expected to remain in the CGO. The following is a list of contractible activities and
services the current organization is doing and the MEO will continue to provide.

= Assisting and advising on needs assessment

= Assisting in course development and evaluation

= Advising on training services procurement activities
= Announcing new courses

= Evaluating existing courses and gathering and analyzing broad program-related
evaluations
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= Providing subject matter expertise

= Providing customer services for course registration

= Maintaining class schedules

= Maintaining training records

= Issuing a range of site-specific reports

= Managing and administering applications and subscriptions for web-based training

= Serving as subject matter experts and advisors for a wide range of Employee and
Career Development Programs

The MEO Team recognizes that different locations have various approaches to performing
these tasks; however, the proposed MEO as described in more detail in Factor Two, has
chosen selected approaches to improve the consistency of training services provided.

2.2.3.2 The Nature of the Current Organizational Structure and its Impact on the
Development of the MEO

To better understand the MEQO’s proposed structure, it is necessary to understand the
progression from the current organizations under study. At the time of the competition, a
wide range of training activities were performed throughout the DOE organizations under
study at multiple locations. While this AT will not go into details, the structures of the many
training organizations are as diverse as the customers they serve.

The philosophy and method of providing services by the current organizations are designed
to meet mission-specific needs. The MEO Team understood that training was primarily a
local activity, physically occurring at the DOE field and headquarters sites. Providing
training as close as possible to customers is the most cost-effective and logical approach.
Additionally, the vast increase in the number of training courses obtained via distance
education has opened up opportunities for staff to receive both mandatory and elective
training without leaving their home site. The nature of this change affects the structure of
the MEO.

The MEO Team took these changes into consideration when developing the MEO;
however, the MEO Team still recognized the potential for improvements by concentrating
certain activities and re-allocating staff.

2.3 HUMAN RESOURCES ALLOCATION CONCLUSION

The development of the organizational structure and management authorities of the MEO was
based on thorough analysis of the data and workload provided, as well as other data and
information gathered from the current organization. The proposed MEO structure also takes
into consideration the processes by which the tasks will be performed, which is detailed further
in Evaluation Factor Two.

Using detailed analysis, the MEO Team has allocated human resources to perform training
support services in the most efficient and cost-effective way possible. The MEO Team also
acknowledged the need to provide representatives in specific locations in order to best serve
the customers. The hierarchy of the Organization will allow key areas and locations to have
staff on-site and all DOE Elements to receive a high level of service.
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3 EVALUATION FACTOR TWO - TECHNICAL APPROACH
3.1 BACKGROUND

The MEO for the DOE Training Support Services function has been developed from a time-
tested organization with a history of outstanding mission performance in support of the DOE.
The methods of operation are taken directly from successful current approaches, or derived
from exemplary approaches currently in place at one or more of the sites under study. Since
the MEO will utilize processes employed by the current organization, it does not carry a high
level of organizational risk. Furthermore, MEO development was based on a thorough
evaluation of options for the Training Support Services function given the present and
projected circumstances in DOE.

The Technical Approach proposed by the MEO Team utilizes cost effective methods while
meeting or exceeding the performance standards specified in the PWS. This Section
demonstrates the MEQ’s technical capability and proficiency, and highlights its performance
abilities for each Functional Area in the PWS. This section will also demonstrate that the
MEO is a comprehensively developed organization meeting all the requirements of the PWS,
and the most effective and efficient choice to perform the DOE Training Support Services
function.

3.1.1 Understanding the PWS and Solicitation Requirements

The PWS was analyzed in detail to ensure the MEO satisfied each and every performance-
based requirement. The MEO staffing is based on an analysis of workload, grade
requirements, historical staff-hour usage, task time and frequency measurements,
employee interviews, process analyses, and technical estimates, and is directly linked to
the requirements of the PWS. AT Appendices A and C are crosswalks that show, by PWS
task, the unadjusted and adjusted MEO staffing hours associated with each task, and show
the direct relationship between the PWS and MEO. (A full explanation of unadjusted and
adjusted staffing hours can be found in AT Appendix D.) The adjusted staffing is used in
the Volume Ill Price Proposal. AT Appendix G is a summary of workload drivers by
functional area.

3.1.2 Task Interrelationships

The DOE Training Support Services function is characterized by significant task
interdependence. Training is a continuum of services that stretch from the individual and
specific job needs, to the organizations’ articulation of needed skills and proficiencies
through the delivery and completion of the training course.

The MEO Team analyzed every PWS task in each Functional Area to determine the
required level of interaction with other Government entities and training-related
organizations. As a result, the MEO is structured to optimize inter-group teamwork and
coordination. By centralizing a large portion of work to two main locations, the MEO will
encourage communication among Functional Areas and allow for efficient and effective
performance of the PWS tasks.

3.1.3 Space and Equipment Requirements

The MEO will use the existing DOE facilities and office resources provided by the
Government as stated in PWS Section 6.2 and detailed in PWS Appendix C. The MEO has
proposed staffing levels that are appropriate for the office space available. The MEO will
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utilize available existing space, office equipment, telephone, computers, and maintenance
services at the locations identified in Table 3-1.

Table 3-1: MEO Locations
Location MEO Office FTE

Washington, DC | Headquarters Core Group 8.00
Washington, DC Washington Operations Center (WOC) 25.00
Albuquerque, NM | Alpuquerque Operations Center (AOC) 23.00

Aiken, SC Savannah River Liaison Site 1.00
Chicago, IL Chicago Liaison Site 1.00
Idaho Falls, ID Idaho Liaison Site 1.00
Oak Ridge, TN Oak Ridge Liaison Site 1.00
Richland, WA Richland Liaison Site 1.00

TOTAL 61.00

3.2 FUNCTIONAL AREA REQUIREMENTS

Narrative descriptions and staffing charts are provided below for each Functional Area of the
PWS. The key standard operating procedures and processes are explained to demonstrate the
comprehensive approach that the MEO will employ to meet the each of the PWS requirements.
Explanation is also provided to convey an understanding of how the MEO will actually perform
each of the tasks. The process descriptions were gathered through numerous interviews with
experienced Training Support Services staff at the current locations.

The following table shows the total FTE allocated for each Functional Area.
Table 3-2: Total FTE by Functional Area

Number of
. PWS Full-Time
Functional Area
Reference Personnel
for the Effort

Needs Assessment 3.1 3.547
Evaluation 3.2 10.451
Customer Service 3.3 20.262
Subject Matter Expertise 3.4 3.464
Employee Development 3.5 4.721
Technical Qualification Program Support 3.6 5.575
General Requirements 2.1 4.404
General Requirements 5.0 1.344
Supervision and Indirect N/A 7.229
TOTAL 61.00
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* Note 2 Information Specialist positions divided 1.0 FTE to PWS 2.1, 0.5 to PWS 5.0, and .5 FTE to

Supervision and Indirect.

3.2.1 Staffing By Location and PWS Task

Table 3-3 identifies where each of the functional activities will be performed, by primary and

secondary locations.

Primary locations are the main sites where the activity will be

performed. Secondary locations are sites where the task may not be a main function or
contain major workload hours, or where the task is handled only when needed as a back-

up to a primary site.

Table 3-3: Functional Area by Primary and Secondary MEO Performing Location

Functional Area

Primary

Secondary

3.1 Needs Assessment

Core Group

WwOC

AOC

Chicago Liaison Site

Idaho Liaison Site

Oak Ridge Liaison Site
Richland Liaison Site
Savannah River Liaison Site

3.2 Evaluation

WOC
AOC

Chicago Liaison Site

Idaho Liaison Site

Oak Ridge Liaison Site
Richland Liaison Site
Savannah River Liaison Site

3.3 Customer Service

WOC
AOC

3.4 Subject Matter
Expertise

Core Group

wOC

AOC

Chicago Liaison Site

Idaho Liaison Site

Oak Ridge Liaison Site
Richland Liaison Site
Savannah River Liaison Site

3.5 Employee
Development

Core Group

wOoC

AOC

Chicago Liaison Site

Idaho Liaison Site

Oak Ridge Liaison Site
Richland Liaison Site
Savannah River Liaison Site

3.6 Technical
Qualification Program | e
Support .

Core Group
wOoC
AOC
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Functional Area Primary Secondary
e Core Group e Chicago Liaison Site
2.1 General e WOC e Idaho Liaison Site
Requirements e AOC e QOak Rldge Liaison Site
¢ Richland Liaison Site
e Savannah River Liaison Site
5.1 Quality Control Plan e Core Group e WOC
5.2 Quality Control e AOC
5.5 Meetings
5.10 Library Maintenance | ¢ Core Group

3.2.2 Needs Assessment (PWS Section 3.1)

The MEO proposes the staffing detailed in Table 3-4 to accomplish the Needs Assessment
requirements. Major tasks will be performed at the WOC, AOC, and all Liaison Sites. The
Core Group will consolidate the needs assessment data and provide additional assistance
and oversight as needed.

Table 3-4: Needs Assessment Staffing

PWS
Functional Labor Category Grade Skills

Area
e Verbal and written communication
¢ Ability to perform data analysis
¢ Understanding of workforce planning
¢ Understanding of changing mission needs

and priorities
3.1 Corporate Training Gs-12 | °® Understanding of competency standards

Specialist e Ability to assess the impact of short and
long-term goals

» Ability to assess technical and non-

technical needs

Ability to query IDP in ESS

Knowledge of HCMIP

Verbal and written communication

Understanding of workforce planning

Understanding of changing mission needs

and priorities

Understanding of competency standards

Human Resources
3.1 Specialist (Liaison) | o 12

Verbal and written communication
Ability to perform data analysis
Understanding of workforce planning
Understanding of changing mission needs
3.1 Humgn_Resources GS-12 and priorities

' Specialist Understanding of competency standards
¢ Ability to assess the impact of short and

long-term goals

o Ability to assess technical and non-
technical needs
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PWS
Functional Labor Category Grade Skills

Area

e Verbal and written communication
Human Resources ¢ Ability to perform data analysis
3.1 Specialist GS-11 | ¢ Understanding of competency standards
o Ability to analyze requirements to
determine new training needs

Needs Assessment is an important aspect of the training cycle. Identifying organizational,
occupational, and individual needs for the coming year supports development of the Annual
Training Plan and supports budget decisions as they relate to critical human capital
management needs of the Department. The Department’'s implementation of the
President’'s Management Agenda initiative on Human Capital Management has resulted in
major DOE programs developing workforce plans to identify skill gaps in critical occupations
and developing succession plans to address future needs. While the workforce planning
process results in skill and succession needs that often translate into training needs, there
has been little evidence of a link between workforce planning and training Needs
Assessment. In addition, Departmental organizations do an annual self assessment of their
Human Capital Management programs using the Human Capital Management
Improvement Program (HCMIP). While HCMIP contains findings that identify weaknesses
for further action, these findings are not routinely used to focus training needs
assessments.

An analysis of current needs assessment across the Department shows a large variance in
the methodologies used and the level of detail. Organizations that expended the resources
for detailed needs assessments were realizing a marginal change in identified training
needs, and organizations that expended fewer resources for a less detailed needs
assessment had limited knowledge of their true training needs.

The MEO Team proposes an efficient and cost-effective approach to Needs Assessment
that addresses the shortcomings identified above. This new approach utilizes information
from existing Departmental systems, along with a rotational approach to further needs
analysis. The rotational approach will include an annual determination of specific
Departmental areas of focus based on Departmental priorities, findings from the HCMIP,
and findings from internal and external reviews of the Department. As a result, the
traditional needs assessment process will be better integrated with the existing workforce
analysis and succession planning processes. The MEO will provide guidance and
mentoring to Elements as they develop their Needs Assessments and training plans to
ensure that needs identified through the workforce planning process, needs associated with
specific Departmental areas of focus, and needs identified through use of the IDP process
result in realistic assessments that address organizational, occupational, and individual
training needs. The end result will be Needs Assessments that will be rolled into realistic
training plans that are better integrated with existing Departmental initiatives, more focused
on Departmental priorities, and more supportive of budget decisions.

The MEO Team proposes Needs Assessment as a multi-phased activity. The first phase
will occur on an annual basis when training support staff at the Operations Centers assist
each DOE Element in identifying its critical needs by preparing and consolidating Needs
Assessment data in coordination with the workforce analysis and succession planning
processes. This assessment will encompass organizational, occupational, and individual
needs as required in PWS Section 3.1.1. Training staff, specifically GS-12 Human
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Resources Specialists and Human Resources Specialists (Liaison), will utilize completed
IDP, wherever available. The MEO will encourage all DOE staff to utilize the Employee Self
Service (ESS) system for completing IDP. This will allow MEO staff to electronically access
and analyze IDP and supports the Presidential E-Government/E-Learning initiatives.

Training staff at the Operations Centers and Liaison Sites will be assigned to specific DOE
Elements and will deal directly with the supervisory level positions to establish close
working relationships. The intent is for a free and open dialogue and the sharing of
information throughout the year between the Human Resources Specialists and Human
Resources Specialists (Liaison) and the Element supervisors. Frequent interaction
between MEO staff and the Element will help to create a long-term relationship where the
needs of the Element are annually assessed and discussed and continuity of service is
maintained.

The Human Resources Specialists and Human Resources Specialists (Liaison) will
converse with Element supervisors on issues such as meeting legal training requirements,
specific DOE regulations, occupational needs, and individual needs. At this stage, the
Human Resources Specialists and Human Resources Specialists (Liaison) will also learn
and understand if new training requirements exist, and if so, will work closely with the
Element to gauge the logistical, technical, and cost implications of the new requirements.

The next phase in the process is to consolidate data from individual DOE Elements’ Needs
Assessments with data from all the other Elements to create a detailed analysis of the
actual training needs for the upcoming year. The Corporate Training Specialists at the
Core Group will perform this task. The analysis will look for common courses, the chance
to combine individual needs into unified classes, if training should be provided at a
particular location, the potential cost implications of each type of training, and if cost
effective methods exist to lower the financial burden on the elements themselves. This
analysis will help to further show common organizational and occupational needs. This
analytical approach will result in a continual feedback loop, ultimately allowing Element
supervisors to decide their training future for the year. This analysis will be completed by
June 30 of each year in accordance with the PWS.

The Corporate Training Specialists at the Core Group will utilize data and information from
the DOE Element assessments, eliminate duplications, and validate training needs with
DOE-wide initiatives. The Corporate Training Specialists will analyze the data to identify
multi-element needs. Additionally, the Corporate Training Specialist will coordinate and
evaluate the multi-element training Needs Assessments to meet DOE-wide training
program objectives in accordance with PWS Section 3.1.2.

Furthermore, the Human Resources Specialists at each of the Operations Centers (in close
coordination with the TQP Manager, TQP representatives, and staff assigned
responsibilities for Career Development Programs) will assist in the development of new
Needs Assessments when new training requirements are issued, when job performance is
identified as below standard, and when requests for changes to current training or for new
training are received in accordance with PWS Section 3.1.3. A combination of the existing
information gathered for the annual needs assessment and new information will be the
basis of recommendations, and the continuing dialogue among the many parties involved in
determining training needs. One specific technique already employed at one of the MEO
locations is the use of web-based surveys to help gather training needs information.

3.2.2.1 Workload Drivers

Staffing was determined based on the following Needs Assessment workload drivers:
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o Number of DOE Elements supported
o Number of employees at each element
e Number of IDP completed

¢ Number of new needs assessments

3.2.2.2 Meeting Performance Standards

The proposed technical approach allows the MEO to provide assistance with annual and ad
hoc Needs Assessments that accurately reflect organizational, occupational and individual
training needs of DOE by June 30 annually. As discussed above, the MEO will encourage
ongoing interaction with the supervisory positions at the DOE Elements. The Human
Resources Specialists and Human Resources Specialists (Liaison) will be informed of the
needs of their supported Elements throughout the year, allowing them to efficiently roll-up,
validate, and document the needs by June 30. Their familiarity and relationship with the
Elements will ensure the assessments accurately reflect the needs of each Element. The
Corporate Training Specialists will ensure that the assessments meet DOE-wide needs and
objectives.

3.2.3 Evaluation (PWS Section 3.2)

The MEQO proposes the staffing detailed in Table 3-5 to accomplish the evaluation
requirements. The requirements in PWS Section 3.2 are grouped into the following three
categories discussed below: course-offering evaluation, course procurement support, and
feedback and analysis. Course-offering evaluation will be performed primarily at the WOC
and AOC with limited support provided at the Liaison Sites. Course procurement support
and feedback and analysis tasks will be performed at the WOC and AOC.

Table 3-5: Evaluation Staffing

PWS
Functional Labor Category Grade Skills
Area
e Ability to analyze data and draw
conclusions
. ¢ Ability to compile data
3.2 ﬁ!ﬁféﬁﬁé’ﬁ?’éoo GS-13 |« Ability to formulate and report on
recommendations
¢ Understanding of training goals and
objectives
¢ Ability to analyze data and draw
Human Resources conglusmns :
3.2 Specialist (Liaison) GS-12 | e Ability to compile data
¢ Understanding of training goals and
objectives
o Ability to analyze data and draw
Human Resources Copglu3|ons .
3.2 Specialist GS-12 | e Ability to compile data
¢ Understanding of training goals and
objectives
Human Resources . Knowle_dge of procurement rules and
3.2 Specialist GS-11 regulations
o Ability to formulate recommendations
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PWS
Functional Labor Category Grade Skills
Area
e Familiar with course curriculum
Human Resources GS- organization - o
3.2 Specialist 0911 | ® Knowledge of training principles
¢ Understanding of the systematic approach
to training

3.2.3.1 Course-Offering Evaluation

The MEO will perform various types of evaluations on 25% of the course offerings each
quarter. These evaluations include reviews of course curriculums and learning objectives,
testing, materials, and training methods as required by PWS Sections 3.2.1 through 3.2.14.
Evaluation of courses, as described in the PWS, will require professional knowledge and
experience. MEO staff will verify that training is conducted in accordance with DOE policies
and procedures to include DOE Order 360.1B and DOE Manual 360.1-1B. It is envisioned
that the staff's familiarization with DOE policy, as well as experience in using CHRIS,
mining data, and training in general, will combine with the knowledge of the site’s specific
courses obtained over the years to effectively understand and efficiently evaluate courses
and related materials.

The MEO will use a systematic approach to meet these evaluation requirements. A single
position will be responsible for a specific set of course offerings from a specific group of
DOE Elements. The GS-09 Human Resources Specialists performing this function will
utilize a standard checklist to ensure each of the PWS requirements is addressed for each
course-offering evaluated, and courses are evaluated in an equitable manner. An example
of this checklist is provided in AT Appendix H. This checklist will serve as a guideline only;
staff will refer to more thorough checklists and forms contained in DOE HDBK 1078-94 as
appropriate.

The course-offering evaluations will not necessarily require travel to the course location or
attendance at the course by the Human Resources Specialists. The majority of the
required evaluations include checking and reviewing tangible items, such as course
curriculum and lesson plans, printed materials, tests, completed evaluations, and course
schedules. All course related documentation will be requested from training providers, and
receipt of materials will be tracked in an electronic spreadsheet. The Human Resources
Liaisons may assist with evaluation tasks if on-site requirements arise. Time has been
included in the liaison positions for this support.

Using their intimate knowledge of the Element’s needs assessment, the Human Resources
Specialists will review and verify course offerings to ensure training is based on the stated
priorities in the needs assessment. Since the priorities will be identified and discussed in
the needs assessment process, the Specialist will be able to make this determination
easily. Checking for the relationship to the needs assessment provides the opportunity to
also verify course offerings are aimed at targeted learning objectives and reflect job
performance requirements (i.e., knowledge, skills, and abilities). Knowledge of the vendors
and actual courses, many of which may be repeat courses from previous years, and
training in general is essential to perform this activity. The documented evaluation will
include review of the appropriate method, setting, and format of the course.
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When courses are evaluated for relevance to the needs assessment, Human Resources
Specialists will also focus on training results and tests. With technical classes, the help of
the MEO SME and the TQP Manager may be employed. When effective and thorough
tests are identified, the Specialists will ensure these tests are incorporated into a pre-
determined test bank.

The MEO will continue the process of reviewing and analyzing student-provided course
evaluations, which may include surveys completed at the end of a course, tests, or follow-
up with students at a time after the course is completed. Evaluations will be gathered and
catalogued systematically so that useful information can be pulled for each of the courses.
In most cases, students fill out evaluation sheets, which are submitted in hard copy. The
MEO staff will strongly encourage, and assist with, completion of evaluations. Human
Resources Specialists will then consolidate and further analyze these responses, identify
potential areas of concerns, and take action as necessary (e.g., notify COR or conduct
further evaluations).

MEO Customer Service (discussed in section 3.2.4 ) staff may be consulted for input during
the evaluations of course loading and scheduling requirements in accordance with DOE-
HDBK-1078-94, Chapter 3, Section 3.5.2.

3.2.3.2 Course Procurement Support

As stated in PWS Section 3.2.16, the experienced and knowledgeable MEO staff will
recommend new training providers and assist the COR with course procurement activities.
To achieve this, GS-11 Human Resources Specialists with knowledge of the local market
will conduct market surveys on the availability, schedule, and cost of needed courses. This
information will be supplied to the COR for final approval of the course chosen.
Additionally, the Human Resources Specialists will continue to maintain lines of
communication with the customers affected by the procurement process. It is important to
note that MEO staff does not have the authority to obligate Government funds to obtain a
class.

Market surveys are just one of many types of course procurement analyses the MEO can
assist with. The Human Resources Specialists will also provide assistance in drafting work
statements, identifying evaluation criteria, compiling solicitation documentation, and
evaluation proposals. They will provide input to new Statements of Work (SOW) based on
their knowledge or a review of the existing training SOW, in collaboration with procurement
specialists. The Training Specialists, by the fact that they know the needs of the DOE
Elements, will be in a unique position to determine evaluation criteria (i.e., experience,
delivery methods, location, and cost) that matter most to the DOE Elements and their
management. This will place the Human Resources Specialists in the ideal position to
compile solicitation documentation, and assist in evaluating proposals for training courses,
seminars, general training, and support services.

It should be noted that these procurement activities are not a new set of functions, and all
are currently provided by the DOE Training Support Services function under study.

3.2.3.3 Feedback and Analysis

The MEO will utilize SME, the data gathered in the needs assessments, and employee and
supervisor feedback to ensure training needs are met with existing courses, or can be met
with proposed new courses. If necessary, the GS-12 Human Resources Specialists will
assist the COR with data collection and cost-benefit analyses of courses, as referenced in
PWS Section 3.2.20. Cost-benefit analyses are performed at many of the training sites
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today and staff are familiar with the approach. In fact, the NNSA Service Center has a cost-
benefit analysis methodology that takes into account travel costs, direct and indirect
expenses, and staff time. The MEO will employ this methodology at both of the Operations
Centers.

To meet requirements in PWS Section 3.2.17, the MEO will utilize GS-12 Human
Resources Specialists in the WOC and AOC to gather employee and supervisor feedback
on training adequacy and the training system’s ability to meet the goals and objectives.
When customers call the Centers, they will be asked two or three prepared questions
related to the area of training, for example effective use of employee and supervisor
evaluations of training sessions. These questions will not be lengthy nor in-depth so as not
to discourage customers from calling the Operations Centers. The WOC and AOC Deputy
Project Managers and Team Leads will analyze these responses to gauge overall customer
satisfaction.

In accordance with PWS Section 3.2.19 and if requested by the COR, the GS-12 Human
Resources Specialists may also collect data on behavior changes of students, in
accordance with DOE Order 360.1B, Section 4g and DOE HDBK 1078-94, Section 6.
When this request is made, the Core Group will receive notification from the Human
Resources Specialist so the SME in evaluation and survey development can be tapped as
a resource.

3.2.3.4 Workload Drivers
Staffing was determined based on the following Evaluation workload drivers:
e Number of course offerings
e Estimated number of new courses to be procured
o Number of employee and supervisor feedback surveys or evaluations received

e Number of cost-benefit analyses performed

3.2.3.5 Meeting Performance Standards

This technical approach allows the MEO to propose evaluation services that meet or
exceed the various quality and timeliness performance standards. As required, a
systematic approach will be used to perform evaluations on 25% of course offerings each
quarter. Experienced and knowledgeable personnel will assist the COR with evaluation
duties to ensure documents will be delivered on-time and in an acceptable manner. As
requested by the COR senior Training Support Services staff will perform analyses to
ensure that information is carefully presented and submitted by the specified due date.

3.2.4 Customer Service (PWS Section 3.3)

The MEO proposes the staffing detailed in Table 3-6 to accomplish the Customer Service
requirements. Customer Service will be centralized at the WOC and AOC.

Table 3-6: Customer Service Staffing

PWS
Functional Labor Category Grade Skills
Area
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PWS
Functional Labor Category Grade Skills
Area

e Technical understanding of CHRIS
capabilities

¢ Understanding of web-based training
systems

o Ability to analyze data and draw

GS-12 conclusions

o Ability to compile data

¢ Understanding of the DOE Working
Capital Fund

¢ Understanding of web-based training
systems

Corporate Training

3.3 Specialist

e Excellent verbal and written

communication
Human Resources

i ) ¢ Ability to perform data analysis
3.3 Egaeg;allst (Team GS-09/11 ¢ Ability to use and query CHRIS Training

Administration module
o Skill in organizing and writing reports

o Ability to perform data analysis

¢ Ability to use and query CHRIS Training

33 Humgn_Resources GS-09/11 Ad_rninistratio.rw _module 3

Specialist e Skill in organizing and writing reports

o Understanding of web-based training
systems

o Excellent verbal and written
communication

e Ability to use CHRIS Training

33 Human Resources GS-07 Administration module

Assistant e Ability to prioritize work

¢ Understanding of basic training policies
and procedures

¢ Ability to organize information

¢ Ability to meet departmental records and

3.3 General Clerk GS-05 file procedures

o Ability to type correspondence and
properly deliver mail

The requirements in PWS Section 3.3 are grouped into the categories of general inquiries
and responses, course registration, training communication, class logistical support,
records management, reporting, web-based training, and CHRIS interaction and testing,
which are discussed below.

3.2.4.1 General Inquiries and Responses

This section discusses the MEO’s approach to performance of general inquiries and
response tasks in PWS Section 3.3.5. The daily and weekly process of interacting with
customers will continue under the MEOQO; the only true difference will be the phone number
dialed by some customers.
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The GS-07 Human Resources Assistants will have the primary responsibility for these
tasks. Staff at the WOC and AOC will be trained and knowledgeable to answer the majority
of the course registration, course availability, training approval inquiries and other inquiries
that are received. This will present a challenge since the inquiries, as well as the
responses, will vary greatly by location and by type of staff. To address this variation, it is
envisioned that Human Resources Specialists will work closely with Human Resources
Assistants to develop a summary of the most common questions, issues, and the proper
consistent response. This summary will be updated regularly to reflect the rapidly changing
nature and needs of the training environment. When inquiries are received, the Human
Resources Assistants will assess if the question can be answered immediately or if they
require further research. If the question cannot be answered immediately, the Human
Resources Assistants will refer to the aforementioned summary. Additionally, in the event
that an inquiry requires greater knowledge, extensive research, or requires more of a policy
determination, the Deputy Project Manager or Human Resources Specialists (Team Lead)
will address the issue. If needed, the Deputy Project Manager will contact the appropriate
staff at the Core Group for clarification to ensure correct information is delivered to
customers.

Having a specific protocol that directs questions to knowledgeable staff will permit the MEO
staff to provide initial responses to incoming phone calls, e-mails, and other inquiries within
one hour of receipt and provide necessary follow-up responses within one working day.

The MEO recognizes inquiries are generated by several different sources including, but not
limited to, employees and managers, vendors, peer training managers, and other external
or internal sources. Inquiries from parties such as GAO, Congress, the Office of the
Inspector General, OPM, and Headquarters will immediately be elevated to the Core Group
for senior management response. The approach to resolve these higher level inquiries may
encompass drawing on the expertise of the Corporate Training Officer, Corporate Training
Specialists, TQP Manager, or other knowledgeable personnel. Due to the variety of
inquiries received, no definitive response process can be described. However, some
inquiries may be resolved quickly (with one or two contacts), and others may require
research or may need to be referred to another organization. The fact that certain inquiries
will be extremely time consuming has been accounted for in the staffing for this task.

3.2.4.2 Course Registration

This section discusses the MEQO’s approach to meeting course registration requirements in
PWS Sections 3.3.2, 3.3.4, 3.3.8, and 3.3.10. Course registration will be handled through
CHRIS. Questions on the registration process, problems encountered when trying to
register, and general registration assistance will be addressed by the Operations Centers.
Human Resources Assistants will also assist customers search for training courses in
existing course catalogs (e.g., CHRIS). Prior to completing a registration request, the
Human Resources Assistants will confirm student or attendee authorization for training,
including checking for signatures (as required by the procedures in DOE Manual 360.1-1B,
Chapter I, Section 8), and will ensure that the student does not have any outstanding issues
(e.g., failed courses) from past training instances.

Human Resources Assistants will ensure a confirmation with the class date, place, and time
is sent to the student by e-mail or via phone if e-mail is unavailable or inappropriate. The
Human Resources Assistants will also be able to clarify issues such as the existence of
multiple course sections and sessions, when no sessions are available, or when
cancellations occur.
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Human Resources Assistants will be assigned specific DOE Elements to ensure a
knowledge base is built regarding the sites’ specific needs. This specialization of staff will
help maintain the continuity of service and familiarity with the nature of the sites’ needs.
However, all Operations Center staff will be able to assist all customers as necessary. This
familiarity with the Elements’ needs and requests will also allow the Human Resources
Assistants to recommend optimum DOE student or attendee enrollment and attendance
levels for courses, seminars, workshops, and other DOE programs to the COR by
monitoring registration lists and contacting supervisors to determine student availability and
interest in DOE programs.

The Human Resources Assistants will also process registrations for DOE training initiated
by non-DOE personnel. In accordance with PWS Section 3.3.11, these requests must be
forwarded to the COR for review and approval. These course registrations will be handed
to the Deputy Project Manager at the Operations Center who will deal directly with the
COR. The registration process will not continue until approval is received. The MEO
Team envisions a more intensive customer service routine for non-DOE individuals due to
the nature of interagency training agreements and cost and payment issues.

3.2.4.3 Training Communication

Currently, at every location, training support services staff distribute training-related
communications in accordance with PWS Sections 3.3.6 and 3.3.7, and maintain lists of
names and contact information for training-related personnel in accordance with PWS
Section 3.3.14. Communications may include information on training-related issues and
announcements of courses and programs. The MEO’s approach is to continue to provide
training-related communications, but with a more centralized approach.

A variety of factors may initiate the announcement and communications process including
customer inquiries and needs, annual plans, and policy changes or implementation
(including both law and DOE order). Human Resources Assistants will use a variety of
means to get the announcements out to affected DOE staff. Broadcasts, such as
DOECASTS and videoconferencing may be used; however, course offerings will generally
be announced to a targeted audience through e-mails.

Targeted audience communications will be used to convey announcements, messages, or
requests to a specific group of individuals. Currently, contact lists are maintained for the
different targeted audience groups. These targeted communications may be through e-mail,
memoranda, teleconferencing, videoconferencing, or other media. Individual
communications are used to convey information to a single person, and may utilize phone
calls, e-mail, memoranda, or other media. Additional communications will take place
through the maintenance and updating of training support services websites. The
information conveyed by website is self-service; that is, it does not go out to any specific
audience, but is available for those people who are looking for it.

The Operations Centers’ staff will also send directed e-mails to existing and to-be
developed e-mail lists regarding course offerings. These lists exist at virtually all locations
and will be incorporated into the new Operations Centers.

The MEO recognizes the CGO staff will notify Operations Center staff of new courses
available in CHRIS that need to be announced to the DOE community.
3.2.4.4 Class Logistical Support

The Human Resources Assistants will establish and maintain class folders, maintain class
and classroom schedules, verify that clearance requirements for secured classes are met,
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produce class rosters and certificate lists, and prepare certificates of completion in
accordance with PWS Sections 3.3.4, 3.3.12, and 3.3.13. Training staff may also interact
with the local facility staff as they find and schedule locations and rooms, arrange
equipment, coordinate with vendors, and provide information on accommodations to
incoming students and trainers. The Human Resources Assistants will establish and
maintain communications with the DOE Elements or DOE Contractors, and training
manager POC from each Element, as well as outside agencies, as needed. The MEO will
maintain a list of names and contact information that will be used if questions arise
regarding logistical arrangements.

Class rosters are currently, and will continue to be, produced by coding and processing
student information, and verifying and correcting enrollment, withdrawal, and course
completion information. Human Resources Assistants will distribute rosters to supervisors,
vendors, and others, and maintain class rosters in class folders in accordance with DOE
Order 360.1B, Sections 4g, 4h, and 4i. All course and registration information will be
maintained in CHRIS in accordance with the CHRIS HR Users’ Manual, 4 and the CHRIS
TR Users’ Manual, Chapter 3, as specified in the PWS.

3.2.4.5 Records Management

The MEO has a number of records management requirements that must be fulfilled to
document the training program and trainee participation. The types of records that must be
kept include student/attendee enrollment records, training and qualification records, and
course records required by PWS Sections 3.3.3 and 3.3.15. The file formats for training
records may include CHRIS, DOEInfo, ESS, or other database records, electronic files,
hard copy files, web-based training records, site-specific employee records, and archived
files. The Operations Centers must prepare, distribute, store, control, and retrieve records
as required. The MEO staff will follow established Government and DOE guidelines, as
well as PWS Section 2.3 for file and records management.

3.2.4.6 Reporting

There are various customer service reporting requirements specified in PWS Sections
3.3.3, 3.3.9, 3.3.16, 3.3.19, and PWS Appendix D. Each type of report has been assigned
to a specific position or positions in the MEO to ensure timeliness standards (which are as
short as a few days) and quality standards (which demand few rewrites and edits) are met.

The types of reports demanded include monthly, year-to-date, and on-demand training
administration reports on student data, a quarterly report on training adequacy, DOE
Working Capital Fund reports, and other ad hoc reports as requested. The GS-09 Human
Resources Specialists will produce all reports other than the DOE Working Capital Fund
reports. The Human Resources Specialists will also produce reports regarding courses,
classes, students/attendees, customers and POC, as well as compile other training and
registration-related information.

The generation and development of formal reports can occur either through a DOE
automated system (e.g., CHRIS or DOE/nfo) or manually, which are more time consuming.
Human Resources Specialists will have responsibility for developing reports in the
requested format and verifying the accuracy of the information. Each report will be
accompanied with an explanation of the strengths and weaknesses of the data so the COR
can assess the usefulness of the report. All reports will be reviewed by the Quality Control
Management POC, the MEQO’s data and information control point.
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The MEO will also provide routine or informal reports using CHRIS. The Human Resources
Assistants, the Human Resources Specialists (Team Lead), and other designated staff, will
produce a range of student data reports for internal use and for the CGO. Most likely this
will include, if similar to the reporting actually done today by DOE training staff, monthly,
year-to-date, and on-demand reports on student positions and locations and a range of
custom or special reports on student data and information.

A Corporate Training Specialist from the Core Group will attend Working Capital Fund
meetings and will prepare and analyze draft financial reports as requested by the COR.
These DOE Working Capital Fund meetings are held quarterly as specified in PWS Section
3.3.19.

Additionally, special reporting requirements may arise out of a Congressional inquiry, DOE
Order, or a management request from OMB, OPM, DOE Element management, or other
Government officials or organizations. These will be elevated to the Core Group
immediately for completion.

3.2.4.7 Web-Based Training Systems

In response to PWS Section 3.3.17, the MEO will provide a supporting role in ensuring
web-based training systems are available for all DOE training customers. It is expected
that, per a request by the COR, GS-07 Human Resources Assistants at the Operations
Centers will serve as central contacts for subscriptions for web-based training systems.
The respective points of contact at the DOE Element sites will forward a consolidated list of
the total number of subscriptions and costs that need to be reserved and paid for in the
Working Capital Fund. The Human Resources Assistants will forward these lists, maintain
documentation of the transfer, and answer any web-based training related questions.

Additionally, Human Resources Assistants will receive the applications for new and
transferred staff to gain access to the web-based training system. The MEO staff will
review the applications for completeness and accuracy and contact with the requester if
there are any problems. As the application progresses over a number of weeks, the status
of access will be provided to the requestor. Approving the applications is a CGO function.

When requested by the COR, Corporate Training Specialists will critique and analyze the
benefits and risks of using web-based training, and place the use of these systems in the
larger context of the needs of the customers and the overall needs of DOE. The Corporate
Training Specialists must be familiar with the latest software, e-learning tools, and
applications to perform this task and a range of other consultative and liaison tasks in the
PWS.

3.2.4.8 CHRIS Interaction and Testing

The MEO has a vested interest in ensuring CHRIS is the most dynamic tool possible.
Senior MEO staff, in coordination with Customer Service staff, will continually compile and
internally evaluate ideas for CHRIS improvement. The MEO Team envisions CHRIS
functions interwoven into virtually all of the customer service processes, Needs
Assessment, and professional program development activities.

Another element in the interaction with CHRIS is related to course registration and the
timeliness and quality of the data entered into the system. The Human Resources
Assistants will have the responsibility, supported by periodic checks from Team Leads and
Supervisors, to ensure and verify data is posted in CHRIS within the three working days
standard.
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PWS Section 3.3.18 requires assistance with the CHRIS modification process to include
making recommendations for CHRIS training modification and performing Systems
Integration Testing (SIT) when requested by the COR. The Corporate Training Officer will
coordinate and make recommendations and provide oversight for SIT testing. Other staff
will provide assistance for this task as shown in AT Appendix C.

3.2.4.9 Workload Drivers
Staffing was determined based on the following Customer Service workload drivers:
¢ Number of training instances requiring support
e Number of courses
e Number of phone calls, e-mails, and personal inquiries
¢ Number of communications

¢ Number of reports

3.2.4.10 Meeting Performance Standards

This technical approach allows the MEO to meet the various customer service performance
standards, and the centralization of many of the customer service tasks will provide the
MEO with greater control over the activities. Dedicated customer service staff will provide
initial responses to inquiries within one hour, and will follow up with final responses within
one working day as required. Records and data in CHRIS will be maintained and posted
within three working days of the action, and system issues will be addressed as they arise.
The Operations Centers will ensure accurate information is communicated to customers
and participants are notified of course cancellations in a timely manner.

3.2.5 Subject Matter Expertise (PWS Section 3.4)

The MEO proposes the staffing detailed below to accomplish the SME requirements. Each
of the locations will have staff with the skills necessary to provide SME as required in the
PWS.

Table 3-7: Subject Matter Expertise Staffing

PWS
Functional Labor Category Grade Skills
Area

o Knowledge of curriculum development
and training methods

¢ Understanding of training policies and
procedures

Corporate Training Gs-13 | ® Ability to collect and analyze data

Officer e Ability to summarize data and provide
recommendations

¢ Understanding of workforce planning

e Technical understanding of CHRIS
capabilities

3.4
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PWS
Functional Labor Category Grade Skills
Area

o Knowledge of curriculum development
and training methods

¢ Understanding of training policies and

Corporate Training GS-12 procedures

Specialist o Ability to collect and analyze data

o Ability to summarize data and provide
recommendations

o Understanding of workforce planning

3.4

e Knowledge of curriculum development
and training methods

¢ Understanding of training policies and

3.4 Human Resources GS-12 procedures

' Specialist (Liaison) ¢ Ability to collect and analyze data

o Ability to summarize data and provide
recommendations

o Understanding of workforce planning

o Knowledge of curriculum development
and training methods

¢ Understanding of training policies and

3.4 Human Resources GS-12 procedures

' Specialist o Ability to collect and analyze data

o Ability to summarize data and provide
recommendations

¢ Understanding of workforce planning

In accordance with PWS Sections 3.4.1 through 3.4.3, the staff identified above will provide
SME on Management and Operating (M&O) and Management and Integration (M&l)
training products and contractor-related training when requested by the COR. The MEO
will also provide SME on training related systems and issues such as CHRIS, knowledge
management, succession planning, and the DOE Corporate Business Training Plan.

The DOE Federal workforce involved in training contains a wide range of SME and the
MEO will use these experts in a variety of ways. The need for these SME in the Training
Support Services function can be generated by a number of actions within the training
community or based on the observation and analyses of MEO staff. The Core Group will
work to ensure all of its staff know when and how to tap these valuable, experienced SME
resources. A set of procedures will be developed in detail after staff is chosen for the MEO.
This is logical since the exact physical and organizational location of the various SME will
not be known until staff is in place.

The MEO Team knows SME will be used to facilitate and clarify the content questions and
issues in the needs assessment process, the assessments of courses, the technical
elements in specific programs, the assessments of contractor-provided training products,
and to ensure program compliance and assist in policy review and development.

3.2.5.1 Workload Drivers
Staffing was determined based on the following SME workload driver:

e Number of hours required to provide SME
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3.2.5.2 Meeting Performance Standards

The technical approach allows the MEO to verify and document that M&O and M&l training
materials meet all laws, regulations, and orders; use a systematic approach to training;
satisfy course learning objectives; and address each criterion in needs assessment. The
proposed staff will provide reports containing available information on M&0O and M&l
contractor-related training within three working days of COR request.

3.2.6 Employee Development (PWS Section 3.5)

The MEQO proposes the staffing detailed in Table 3-8 to accomplish the employee
development requirements in PWS Section 3.5. Career Development Programs will be
primarily managed at the Core Group, WOC, and AOC; however, Human Resources
Specialists (Liaison) will be available to provide additional assistance and administer site-
specific programs.

Table 3-8: Employee Development Staffing

PWS
Functional Labor Category Grade Skills
Area
o Knowledge of applications in employee
development
Corporate Training ¢ Understanding of resource management
3.5 Officer GS-13 | e Ability to assess program and evaluate
findings

o Ability to formulate recommendations and
write reports

o Knowledge of applications in employee
development

¢ Understanding of resource management

o Ability to assess program and evaluate

3.5 TQP Manager GS-13 findings

¢ Ability to formulate recommendations and
write reports

¢ Understanding of qualification standards

o Understanding of technical requirements

o Knowledge of applications in employee
development

¢ Understanding of resource management

GS-12 | e Ability to assess program and evaluate
findings

¢ Ability to formulate recommendations and
write reports

o Knowledge of applications in employee
development

¢ Understanding of resource management

GS-12 | e Ability to assess program and evaluate
findings

o Ability to formulate recommendations and
write reports

Corporate Training

3.5 Specialist

Human Resources

35 | gpecialist (Liaison)
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PWS
Functional Labor Category Grade Skills
Area
o Knowledge of applications in employee
development
Human Resources ¢ Understanding of resource management
3.5 GS-12 | e Ability to assess program and evaluate

Specialist findings

o Ability to formulate recommendations and
write reports

o Knowledge of applications in employee
development

¢ Understanding of resource management

o Ability to assess program and evaluate

Human Resources findings
3.5 GS-12 | e Ability to formulate recommendations and

Specialist (TQP) write reports

¢ Understanding of qualification standards

¢ Understanding of technical requirements

* Ability to develop new standards and
formulate recommendations

Each of these Career Development Programs and any new Career Programs will be
assigned to MEO staff. The Corporate Training Officer will manage Senior Executive
Service programs; the TQP Manager and Human Resources Specialists (TQP) will manage
the Technical Qualifications Program; and the Corporate Training Specialists, Human
Resources Specialists, and Liaisons will administer the others in accordance with PWS
Sections 3.5.1 through 3.5.2. Duties will include providing recommendations on policy,
improvements, coordination, planning, resource management, needs assessment, design,
delivery, and assignment of responsibilities. The MEO staff will submit to the COR
improvements to existing programs at least annually. Additionally, the Corporate Training
Officer will recommend new Career Development Programs if program needs are identified
during the year or during the annual needs assessment process discussed above.

The staff assigned to these programs will track, monitor, and report on the status of each
program and the progress of each student. This is currently done at some of the larger
DOE training support services locations, but as part of the MEO, it will be performed for all
of the DOE Elements. Students falling behind in the program will be contacted with an
attempt to identify the problem, and to work with the individual and supervisor to determine
how to help the individual successfully complete the program. In a continuation of current
practices, the MEO staff will use bi-weekly teleconferences to obtain and update status
information for some of the larger programs.

After a student has completed a program, the Human Resources Specialists may review
evaluations to identify lessons learned and areas for improvement and share this
information with the CGO.

The MEO Team realizes that the intensity of resources devoted to a career program is
dependent on the newness of the program, the participants’ stage in the program, the
amount of financial resources made available to the program, and particular DOE Elements’
emphasis on that program. The MEO staff assigned to these programs will be flexible and
adjust to the DOE’s priorities and the other factors impacting intensity. When specific
questions arise as to the level of effort, the COR will be notified for clarification.
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3.2.6.1 Workload Drivers

Staffing was determined based on the following employee development workload drivers:
e Hours required per program
e Number of programs
¢ Financial resources available to the specific program

o DOE-wide emphasis on a particular program

3.2.6.2 Meeting Performance Standards

The technical approach allows the MEO to ensure current and new development programs
meet all laws, regulations, and orders; uses systematic approach to training; satisfies
course learning objectives; and addresses each criterion in the needs assessment. MEO
personnel responsible for a Career Development Programs will provide recommendations
for improvements to existing programs at least annually and will submit recommendations
for development of new programs as they arise or are requested by the COR.

3.2.7 Technical Qualifications Program (TQP) Support (PWS Section 3.6)

The MEO proposes the staffing detailed in Table 3-9 to accomplish the TQP Support
requirements. Tasks will be performed at the Core Group, WOC, and AOC.

Table 3-9: Technical Qualification Program Support Staffing

PWS
Functional Labor Category Grade Skills
Area
¢ Understanding of qualification standards
) ¢ Understanding of technical requirements
3.6 TQP Manager GS-13 ¢ Ability to develop new standards and
formulate recommendations
¢ Understanding of qualification standards
36 Human Resources Gs-12 | ° Understanding of technical requirements
. Specialist (TQP) ¢ Ability to develop new standards and
formulate recommendations
36 Human Resources Gs-07 |° AbiIiFy to _complete and maintain
Assistant qualification cards

The TQP Manager from the Core Group will provide primary oversight of the TQP with
assistance provided by the Human Resources Specialists (TQP) at each of the Operations
Centers. The MEO views the role of the TQP Manager as comprehensive and expansive,
overseeing the entire Training Support Services TQP function. The TQP administration
process involves the review of new or changing positions to identify TQP objectives, as well
as the administration of TQP requirements. Since recommendations for new or changing
positions to participate in the TQP should come from the supervisor and human resources,
the TQP Manager will maintain close contact with both parties. When new or changing
positions are identified for inclusion in the TQP, a job-in-task analysis is performed to
determine the required competencies. A set of qualifications standards is drafted based on
the required competencies and the position descriptions. Employees may fulfill these
qualification standards through training, previous experience, advanced degrees, and other
applicable sources.
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The TQP Manager, as well as Human Resources Specialists, may identify occupations for
specific standards and work with employees and their supervisor to further determine what
competencies are needed. Human Resources Specialists may assist in identifying
technical courses that meet the qualification requirements and prepare organizational
needs requests for the TQP. This position will serve as an advisor on the General
Technical Base qualification standard and the 28 functional area qualification standards.
The TQP Manager will provide recommendations for new or updated standards in
accordance with PWS Section 3.6.2.

The TQP Manager will provide input to the FTCP and DOE management on issues related
to maintenance and improvement of DOE technical capability. MEO staff will also track
progress of the TQP by position, and will report to Headquarters and the FTCP on this
progress on a quarterly basis (PWS 3.6.1). Since employees must meet the qualifications
and then re-qualify every three years, the TQP Manager will ensure employees are aware
of the qualification and re-qualification requirements, and appropriate training is available.
As required in PWS Section 3.6.3, the Human Resources Assistants will develop and
deliver a qualification card listing the required competencies to each candidate to track
progress. Hard copies of these qualification cards will be maintained at the Operations
Centers.

3.2.7.1 Workload Drivers
Staffing was determined based on the following TQP workload drivers:

o Number of DOE personnel involved in the TQP

¢ Number of locations with TQP activity

3.2.7.2 Meeting Performance Standards

The technical approach allows the MEO to provide required recommendations, reports, and
other information on the TQP in accordance with the quality and timeliness standards. The
Liaisons, staff at the AOC and WOC, and staff in the Core Group provide ample staffing
and internal TQP-expertise to develop high quality reports whenever requested, even
above the periodic reporting required by the PWS. The TQP Manager will ultimately be
responsible for ensuring all of these tasks and standards are met.

3.2.8 General Requirements (PWS Sections 2.0 and 5.0)

The MEO proposes the staffing detailed in Table 3-10 to accomplish the general
requirements of the PWS. These tasks will be primarily performed by staff in the Core
Group; however, time is included for support at all of the locations.

Table 3-10: General Requirements Staffing

PWS
Functional Labor Category Grade Skills
Area
2.1 Corporate Training GS-13 | ¢ Knowledge of all DOE Training Policies
Officer
Quality Control - -
21 Management POC GS-13 | ¢ Knowledge of all DOE Training Policies
Corporate Training . -
2.1 Specialist GS-12 | ¢ Knowledge of all DOE Training Policies
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PWS
Functional Labor Category Grade Skills
Area
o Ability to identify Site Specific Training
21 Human Resources GS-12 Issues
' Specialist (Liaison) ¢ Knowledge of DOE Training Approaches
and Resources
Human Resources ¢ Knowledge of DOE Training Approaches
2.1 . GS-12
Specialist and Resources
Quality Control
51,5.2 Management POC GS-13 | ¢ Knowledge of QC Procedures
5.5 Project Manager GS-14 | ¢ Knowledge of all DOE Training Policies
5.5 Corporate Training GS-13 | ¢ Knowledge of all DOE Training Policies
Officer
Deputy Project ) - -
5.5 Manager GS-13 | ¢ Knowledge of all DOE Training Policies
Corporate Training - -
5.5 Specialist GS-12 | ¢ Knowledge of all DOE Training Policies
510 Adm|n|strat|ve Gs-07 |° Kn(_)wledge of document and file
Assistant maintenance

In response to PWS Section 2.1, Human Resources Specialists at the AOC, WOC, and
field sites, will serve as liaisons to Training Support Services functions for policy
recommendations, required annual reports, multi-Element training, and Training Plans.

The MEO will utilize senior Human Resources Specialists at the Core Group, AOC, and
WOC to meet the reporting requirements outlined in PWS Section 2.4.

In response to PWS Section 5.0, the MEO will provide specific staff hours for major
activities such as quality control, meetings, and library maintenance. Core Group staff,
specifically the Quality Control POC, will develop a quality control plan, manage customer
complaints and feedback, and identify and correct any process or product that does not
meet the quality and timeliness standards in the PRS. Meetings with senior staff and the
maintenance of the training report library are other activities that are staffed for in the MEO.

3.2.8.1 Workload Drivers

Staffing was determined based on the following general workload drivers:
e Number of DOE Elements
e Number of recommendations

e Number of reporting requirements

3.2.8.2 Meeting Performance Standards

To meet the quality standard for policy recommendations, all written recommendations will be
thoroughly edited and reviewed by multiple, knowledgeable senior staff before presentation to
the COR. For the DOE Annual Training Plan and required training reports, the components will
first be reviewed by senior staff, and then the entire product will be reviewed by a variety of staff
with specific service delivery and content expertise.
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3.2.9 Supervision and Indirect PWS Activities

The MEO proposes the staffing detailed in Table 3-11 to accomplish the supervision,
management, oversight, and indirect labor requirements. While supervision and indirect
activities are not spelled out in the PWS, they, of course, are essential to the MEOQO’s
functioning as a progressive, successful, and well-run organization. Hence, considerable
hours and staff have been built in the overall staffing of the MEO to focus on management
and indirect activities. These tasks will be performed by staff in the Core Group and the
Deputy Project Manager and Team Lead at each Operations Center.

Table 3-11: Supervision and Indirect PWS Activities Staffing

Labor Category Grade Skills FTE

Project Manager GS-14 e See PWS4.1.2 0.949

Quality Control

Management POC GS-13 e See PWS4.1.3 0.259
Corporate Training

Officer GS-13 e See PWS 4.1.4.1 0.006
Corporate Training

Specialist GS-12 e See PWS 4.1.4.2 0.152
TQP Manager GS-13 e See PWS4.4.1.3 0.110
Deputy Project ) - -

Manager GS-13 o Knowledge of all DOE Training Policies 1.946
Human Resources Gs-09/11 | Knowledge of training support service 1767
Specialist (Team Lead) functions '

e General clerical and administrative skills
GS-07 | e Knowledge of document and file 0.932
maintenance

Administrative
Assistant

General Clerk GS-05 e General clerical and administrative skills 0.608

SUPERVISION AND INDIRECT TOTAL FTE 6.729
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4 EVALUATION FACTOR THREE - PHASE-IN PLAN
4.1 INTRODUCTION

The solicitation requires a 120 calendar day Phase-In Period prior to the start of the first full
performance period. The Phase-In Plan, outlined below, is designed to ensure that the DOE
Training Support Services function maintains continuity of operations during the phase-in
period and positions itself to meet or exceed all performance standards and workload
demands in the first full performance period. The objective of this Phase-in Plan is to outline
and direct a smooth and seamless transition between the current organization and the MEO.
This section provides an integrated Phase-In Plan and schedule for the successful
implementation of the MEO. The schedule also shows phase-in activities that may not be
completed within the time period stated in the PWS. The MEO Team realizes the initial
success of the MEO depends on a well thought out and detailed Phase-In Plan.

The solicitation requires a two part phase-in: Phase | — Start up, and Phase |l —Testing and
Reviews. Phase | will include preparation of activities, establishing an infrastructure to
perform the work, ensuring a qualified workforce is in place, providing appropriate training,
and implementing any necessary support to perform the requirements in the PWS. Phase I
will include systems testing, inventories, and review of the Quality Control Plan. Each Phase
is expected to last 60 calendar days, which will meet the requirement of the 120 calendar day
phase-in period. Both phases will include progress meetings at least every 30 calendar
days, following the initial meeting within the first 10 calendar days after award. If requested
by the COR, additional progress meetings will be held. Specific tasks of these two phases
are discussed in further detail herein.

A detailed breakdown of staff hours for activities and training during the Phase-In Period is
provided in AT Appendix I.

4.2 CONTINUITY OF OPERATIONS

The success of the Training Support Services function is highly dependent on its ability to
deliver timely services to customers. Maintaining a continuity of operations is essential to
having a successful transition to the MEO and maintaining already established customer
relations and processes. There are many outside organizations dependent on the Training
Support Services function; therefore, the transition from existing to new operations must be
seamless.

The MEO has the advantage of already understanding the processes, facilities, environment,
and CHRIS, as well as being able to utilize a large current pool of knowledgeable personnel
to transition into the new organization. Retaining current personnel as part of the new
organization will help to ensure customer service does not decrease during this phase-in
period, and beyond into the full performance periods. This internal knowledge and
experience will also be beneficial in maintaining seamless interactions with the existing
contractors performing training related services.

Furthermore, the phase-in will be made simpler because existing technology (namely,
CHRIS) will be the basic tools of the MEO staff. The need to introduce new technological
tools has the potential to make the phase-in more complex and problematic. Many of the
current staff have already received training in CHRIS, and those needing additional training
in CHRIS have a wealth of staff knowledge to utilize. To further supplement this vital
element of operations, CHRIS training is an integral part of the phase-in period for many
staff.
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Maintaining close coordination with the CGO is essential to clarifying issues that may arise
during the transition. The MEO will work directly with the CGO during the phase-in period to
further ensure the continuity of operations. Senior MEO leadership will be responsible for
informing customers of who has responsibility for their geographic location during the phase-
in period. To meet this need, the MEO will identify and maintain a list of key personnel and
location specific contacts. These contacts will be important for managing local logistics and
will help contribute to the smooth transition.

During the phase-in period, the MEO is required to, and will, fulfill all contractual
requirements as specified in the solicitation, such as completing reports and providing
appropriate security clearances and documentation, but is not required to meet task
performance standards until the start date. Key milestones to the MEO becoming fully
operational are identified below.

4.3 KEY PHASE-IN MILESTONES

There are a number of specific tasks and dates that must be met throughout the 120 day
phase-in period. The MEO plans to keep the Government informed of ongoing activities at
the regularly scheduled progress meetings, and on an as-needed basis if important issues
arise. All required documents and reports will be provided to the Contracting Officer by the
date requested. The table below provides key milestones before and during the phase-in
period. (All dates are estimates and will be updated upon final decision.) [This table will be
updated in the near future.]

Table 4-1: Key Phase-In Milestones

Task Name Start Finish
Performance Decision 8/20/2004 8/20/2004
Bgreiggy Interested Party Review 8/20/2004 8/30/2004
Contest Process (If Required) TBD TBD
SeACij il;’erg‘;est Process (If TBD TBD
Final Decision 9/1/2004 9/1/2004
Kickoff & Initial Progress Meeting 9/10/2004 9/10/2004
Letter of Obligation 10/1/2004 10/1/2004
MEO Phase-in Period 10/1/2004 1/31/2005
Verify Availability of Space 10/05/2004 10/15/2004
Inventory of Property 10/11/2004 10/20/2004
Staff Training 11/01/2004 01/31/2005
Letter of Obligation Start Date 2/1/2005 2/1/2005

4.4 PHASE-IN ACTIVITIES

A comprehensive list of phase-in activities is shown in Table 3-2. The Phase-In Team will
enter the start date and completion date upon receipt of the Letter of Obligation. The Phase-
In Team will also supplement the table with new tasks and subtasks as deemed necessary
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by the proponent for the task. The MEO Team recognizes that the following schedule
deviates from the Solicitation and PWS tasks for Phase | and Phase II; however, based on
experience, Government hiring procedures, and logistics, the following schedule has been
proposed.

Table 4-2: Phase-In Activities in 30 Day Increments from Activity Start Date
*N=Phase-In Period start date (i.e., date of award of the Letter of Obligation)

Task Task Task
N Required Task Start Completion
O. * *
Date Date
FIRST PERIOD - DAYS 1-30
1 Discuss and determine whether joint MEO senior N N+10
management/CGO Phase-In Team will be developed.
2 Finalize, at the direction and discretion of the CGO, a joint N+10 N+15
Phase-In Team and appoint Phase-In Team Leader.
3 Plan, coordinate, and conduct Phase-In Team meetings. N N+120
Prepare and distribute agenda and memorandum for
4 . ) ) N N+120
record of meetings to each member via e-mail.
Ensure tasks assigned to team members/activities are
5 completed in a timely manner as not to delay the phase-in N N+120
schedule.
Plan, coordinate, and conduct status meetings at least
6 every 30 calendar days. All MEO staff participate in these N N+120
status and progress meetings.
7 Prepare agenda and briefing charts. N+15 N+120
8 Coordinate and collect detailed input into the Phase-in N N+120
Plan from Team members.
9 Update plgn and milestone progress, keeping all team N N+120
members informed.
10 Post open positions, if required. N N+60
11 Interview candidates, if required. N N+80
12 | Hire personnel as necessary. N N+100
13 Review requ_lrenjents for performance as specified in the N N+120
Letter of Obligation.
14 | Transition work from the current organization to the MEO. N N+120
15 Develop/refine operating practices and procedures. N N+120
SECOND PERIOD - DAYS 31-60
16 Coqr_d_lnate with security and other location-specific N+30 N+120
activities as necessary.
17 | Train personnel as necessary. N+30 Ongoing
18 Perform MEO and CGO joint inventory of property. N+45 N+90
THIRD AND FOURTH PERIODS - DAYS 61-120
Provide information and documents to DOE MEO team to
19 | ensure that the MEO is able to function effectively at the N+60 N+120
commencement of the first performance period.
20 Collect “lessons learned” as phase-in progresses. N+60 N+120
21 | Begin movement and occupation of space by MEO. N+60 N+120
29 Coordinate with the HRA the establishment of MEO in the N+60 N+120
DOE personnel system.
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Task Task Task
N Required Task Start Completion
o. ” -
Date Date
23 | Coordinate systems issues related to MEO staff. N+60 N+120

4.4.1 Phase-In Team

The MEO plans to create a Phase-In Team of its senior staff to conduct the activities
associated with the transition from current operations. The Phase-In Team will manage the
changes during the phase-in period and implement the MEO while ensuring continuity of
operations.

4.5 FUNCTIONS BY LOCATION

During the phase-in period, DOE Training Support Services staff at each of the current
locations will continue to render services. There will be two main locations coordinating the
Training Support Services effort, which are Headquarters in Washington, D.C., and
Albuquerque, NM. These two locations will stagger operation times to ensure full operation
and availability to customers during the specified hours. The other locations where services
will be performed include Chicago, Idaho, Oak Ridge, Richland, and Savannah River.

The Phase-In Team will coordinate with contacts at each location and DOE management to
ensure that workload is transferred to the respective MEO location by start of the first
performance period.

4.6 FACILITIES, PROPERTY, AND SUPPORT PLANNING

The Phase-In Team will develop plans to safeguard sensitive DOE Training Support Services
information, and safeguard office equipment and computers. The MEO will utilize existing
and provided DOE facilities and equipment at the locations identified. The maijority of files
and records at each current location will not be moved, but rather archived at their current
location.

Logistical coordination will take place as the phase-in period progresses. This will address
physical moves, the availability and suitability of space at each of the locations where staff
will be present (e.g., Washington, Albuquerque, Chicago, Idaho, Oak Ridge, Savannah
River, and Richland). The Deputy Project Managers will take the lead on these issues,
assisted by other on-board staff.

4.7 PERSONNEL MANAGEMENT AND STAFFING

All MEO locations and groups will be staffed with highly skilled, dedicated Federal
employees. Existing human resources offices in the geographic location of MEO offices will
provide HR support. The MEO will transition so as to assume full staffing at the performance
period start date. The MEO plans to maximize use of the current organization’s employees.
The MEQ’s access to an employment-ready workforce presents much less risk than that of a
private bidder who may have to assemble staffing often from scratch. The MEO will take a
proactive approach to retain experienced and knowledgeable personnel by providing up to
date information and addressing concerns.
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4.7.1 Addressing Employee Concerns

Current DOE Training Support Services personnel will be impacted by the implementation
of the MEO. As has been the case in other studies, it is envisioned that an employee
concerns resolution program will be established in coordination with the Human Resources
Advisor (HRA) and the Office of Competitive Sourcing. If the CGO chooses this transition
approach, a representative from the MEO will be an active point person in addressing
employee concerns. Issues relating to compensation and placement procedures will not be
handled by the MEO, and is in the purview of the CGO, specifically human resources.

Regardless of the choice of the CGO regarding a joint team approach, representatives from
the MEO will begin to communicate in person, via e-mail, and via videoconference with
potential MEO employees. Dates of transition, locations, and changes to responsibilities
will be major topics, among many others. Additionally, the MEQ’s phase-in leaders will
conduct employee briefing session to keep incumbents of the current organization informed
of the status of the transition.

A team comprised of representative of the HRA and senior MEO management will conduct
site visits after the Service Provider selection has been announced. The purpose of these
visits will be to meet with affected employees, management officials, and other applicable
individuals to conduct briefings and presentations regarding impacts of the A-76 process.
The schedule of visits will be determined after award.

4.7.2 Labor-Management Relations

The MEQO’s Phase-In Team will coordinate Labor-Management Relations (LMR) issues with
the HRA. Collective Bargaining Agreements will be honored, and impact and
implementation bargaining will be conducted in accordance with provisions of existing
Collective Bargaining Agreements. The HRA will advise and assist local human resources
offices regarding pertinent issues and activities.

4.7.3 Retention and Promotion Issues

This is another area of the MEO bid where the creation of the Agency Tender presents
different challenges and warrants different approaches. First, the MEO Team has
incorporated certain positions that contain career ladders, including the Human Resources
Specialist 9/11 position in the Operations Centers. These are costed within the Agency
Cost Estimate.

Second, because of the range of grades and types of positions at the Operations Centers
and at the Core Group, a certain opportunity exists for advancement for individuals within
the MEO.

Close coordination with the HRA will be essential given the many variables that will come
into play in terms of placing specific personnel into new MEO positions.
4.7.4 Relocations

No relocations were assumed in establishing the MEO.

4.7.5 Interviewing and Hiring

The MEO is obligated, as an entity consisting of Government employees, to comply with all
Federal regulations, including those issued by DOE, OPM, and OMB for all interviewing and
hiring.
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The MEO Team foresees a minimal need to hire additional Federal employees to staff the
MEO. The current pool of qualified, experienced personnel within the DOE Training
Support Services function will satisfy most of the staffing requirements of the MEO. When
hiring is required, it is envisioned that the Deputy Project Managers and the Project
Manager will be involved.

Senior MEO representatives will work closely with human resource professionals
responsible for Government hiring in all cases where a personnel or skill gap is identified
and hiring is required.

4.7.6 Training

Training of the MEO staff is a vital element of this MEO. Due to the continued evolution of
CHRIS, the MEO will embark on specific training for multiple staff skill levels. All MEO
personnel will be proficiently trained in CHRIS and its interfaces. Federal MEO staff, as
part of the incumbent organization, will be available for training anytime during the phase-in
period. Select staff and supervisors will be trained during the phase-in period and these
functional experts will subsequently provide CHRIS training sessions to MEO staff. In
addition to formal training sessions, time will be budgeted during the phase-in period for
supervisors to provide staff with on-the-job CHRIS training. The tables provided in
Appendix | show a detailed phase-in training schedule.

Additionally, all employees will be trained on the new organization and how it functions,
including changes in operating procedures, new steps in the process, and interactions with
customers. This training will take place during the phase-in period. As needed, information
will be provided to customers to inform them on changes to the process.

Training costs have been figured into the Agency Cost Estimate for the MEO.

4.8 DEVELOPMENT OF OPERATING PRACTICES AND PROCEDURES

MEO staff has significant experience performing the tasks identified in the PWS. While these
tasks stay the same in the MEO, some operating practices and procedures will necessarily
change for some locations. Staff will gain proficiency in performing these new processes by
the start date, with training continuing during the first performance period. A timetable for
first performance period training will be developed depending on the extent of phase-in
training on any new procedures.

The Deputy Project Manager, Human Resources Training Specialist, and other staff will
develop policies during phase-in relating to specific operating procedures. Any new
procedures will be developed into new standard operating procedures for staff and become
operational soon after the staff is on-board. Specific staff training in procedures has been
built into the phase-in period and will continue into the first full performance period.

4.9 INTERNAL SUPPORT OPERATIONS

The MEO Team anticipates that all current internal support operations such as payroll,
Human Resources, and facility support will continue without interruption during the phase-in
period as these functions fall outside the scope of this Circular A-76 Standard Competition.

410 ACTIVITIES EXTENDING BEYOND THE PHASE-IN PERIOD

The MEO Team expects certain training activities to continue after the phase-in period.
CHRIS training and operating procedure training may be required periodically during the out-
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years of this LOO. The MEO has included annual training hours for the staff to accomplish
these requirements.

Because of the number of affected positions, it is probable that certain hiring and transfer
decisions may extend into the first performance period. The Deputy Project Managers and
the Project Manager will work closely with DOE Human Resources on filling all MEO
positions which may remain after the LOO start date.

4.11 TRACKING PHASE-IN PROGRESS AND SUCCESS

Successful implementation of the MEO is dependent on the timely execution of all activities
detailed in this Phase-In Plan. To this end, the Phase-In Team will convene regularly with
representatives from the CGO to discuss phase-in progress, identify and address any
unanticipated hindrances, and reaffirm the timeline for completing unaccomplished tasks.

4.11.1 Indicators of Success

The following indicators will be used by the Phase-In Team to determine how well Phase-In
Plan elements were implemented:

= Did the phase-in of the MEO occur without degradation to the mission or loss of
daily operational performance, notwithstanding changes to position grades, overall
staffing, and new lines of responsibility?

= Has customer satisfaction been maintained or improved? Has customer contact
been maintained on a regular basis?

» Was the initial disruption of the workplace kept to a minimum and eliminated in a
reasonable amount of time? Were personnel issues resolved?

» Has the implementation of the MEO been accomplished according to schedule?

= Was MEO work output at or above the quality standards specified in the PWS at
initiation of the first performance period?

= Did the MEO fully comply with the PWS requirements at initiation of the first
performance period?

4.12 PHASE-IN PLAN CONCLUSION

The goal of this Phase-in Plan is to ensure a seamless transition to the MEO. Careful
attention was paid to address all key factors and activities that will affect the ability of the
DOE Training Support Services function to render high quality, consistent, and timely
services during a period of significant staff uncertainty and organizational transformation.
Following this plan will help ensure both continuity of operations during the phase-in period
and compliance with all PWS performance standards at initiation of this LOO.
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5 EVALUATION FACTOR FOUR - QUALITY CONTROL/CUSTOMER
SATISFACTION PLAN

5.1 INTRODUCTION

The Quality Control/Customer Satisfaction Plan is a required element of the Agency Tender,
and is designed to ensure quality of work and customer satisfaction. This Plan is prevention-
based and outlines a proactive approach to quality work and customer satisfaction. The Plan
put forth in the following pages outlines the MEO’s approach to ensuring all performance
standards and requirements listed in PWS Appendix F (Performance Requirements
Summary) are met or exceeded.

In order to ensure the quality of the products and services provided by the MEO, a Quality
Control Management POC will be designated and will oversee the MEO’s quality control
activities throughout the term of the Letter of Obligation.

Quality will be checked, verified, enforced, and expected at all locations where training
services are provided. The MEO will work to ensure universal quality levels at all locations
and for all customers using the Performance Requirements Summary as a guide.

The MEO Team is aware that supervisors, human resources staff, as well as DOE staff
themselves count on training data and records being accurate and thorough. The MEO is
structured to satisfy this diverse group of customers and users of training information.

5.2 INTERNAL MANAGEMENT CONTROLS

Specific quality assurance and quality control responsibilities are written into the job
descriptions of all Team Leads, Deputy Project Managers, Project Manager, and Corporate
Training Specialist of the organization. Additionally, the quality function will be an important
attribute to be considered during the preparation of all employee performance standards
and appraisals. All members of the organization will actively participate in continuous
quality improvements as a matter of doing business. Employees and supervisors will
systematically use the quality impact points in Section 4.4.4 to periodically monitor
performance measures. Below is a summary of the orientation of different segments of the
MEO.

5.2.1 Employees

Individual employees performing Training Support Services in the MEO are the first
and most important level of quality control for the Organization. These positions have
the ability to inspect their own work based on their experiences and grade levels. All
employees will be trained in the relevant parts of the Quality Control Plan. The
employees will be versed in proper procedures and well versed in the “Quality Impact
Points.” Quality Impact Points are discussed in more detail later in the section.

5.2.2 Supervisors/Managers

Team Leads, Deputy Project Managers, and Project Manager provide another level of
quality control, with specific responsibilities for setting and maintaining the quality of
work. As with employees, senior MEO staff will be trained in all aspects of the Quality
Control Plan relevant to their supervision, and will be responsible for executing the
Plan to achieve performance, timeliness, and quality standards contained in the PWS.
Many of the supervisors/managers will be the authors and trainers of proper
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operational procedures. Hence, they will know all of the areas of the processes where
quality could become an issue. In addition to being the authors in many cases, all
supervisors and managers will be trained in operating procedures.

5.3 QUALITY CONTROL APPROACH

The MEO is designed to provide a comprehensive approach to ensure quality is taken into
account at all levels of the organization and integrated throughout the training support
services function. The approach taken by the MEO includes expecting quality individual
performance, supervisory oversight, and use of a specific quality control position (a senior
Quality Control Management POC). Quality is a function of experience and organizational
knowledge, which the MEO has developed.

5.3.1 Quality Control System

Firm measures will be in place to ensure all functions within the Training Function will be
accomplished with an emphasis on quality.

In the event that deficiencies or insufficient performance is identified, the MEO will provide
corrective action. Resolving deficiencies will focus on correcting the root cause of the
problem, and identifying any and all issues with core data and training information (i.e.,
registration information, specific records, and course information) rather than treating the
deficiency symptomatically. Corrective action is a remedial response to an unacceptable
level of performance. Appropriate corrective action measures address the root cause of the
deficiency, thereby helping to ensure the deficiency does not reoccur. All corrective action
measures will follow a documented process consisting of the following steps:

Documenting the nature of the problem, including time of occurrence/identification
and detailed description of occurrence. This will be a Team Lead, Deputy Project
Managers, Project Manager, and Corporate Training Specialist responsibility and has
been built into their respective responsibilities.

Investigating and analyzing the situation to determine the root cause of the problem,
as well as changes required to prevent recurrence of the problem in the future. This
analysis will be completed within an appropriate time frame depending on the nature of
the problem.

Documenting steps required to remedy the problem, including target date for
completion. Immediate resolution will be the aim wherever possible. The Team Lead,
Deputy Project Managers, Project Manager, and Corporate Training Specialist will
monitor progress and interact with customers to ensure that a sufficient outcome is
obtained.

Following up to confirm that the corrective action has been effective. This follow-
up will take place approximately 15 working days after the initial problem, or earlier if
required, depending on the nature of the problem. If the corrective action has not been
effective, then a new corrective action will be established and executed. The Team
Lead, Deputy Project Managers, Project Manager, and Corporate Training Specialist
have responsibility for this follow-up.

Maintaining all documentation by the Project Manager, Deputy Project Managers,
Quality Control Management POC, and Corporate Training Specialist in the MEQO’s files
as “lessons learned” for future reference. In general, the MEO will maintain a file of all
inspections or samplings conducted by the MEQO, the results, deficiencies, and any
corrective actions taken.
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All staff discovering sub-standard or incorrect work during reviews of work will take action to
ensure the problem does not continue. Preventive measures may include re-doing the
work and re-training employees for proper technique to prevent future errors and maintain
high quality work. For errors discovered in completed work, corrective measures will be
taken, including re-doing the work (i.e., correcting source data), contacting affected
customers as applicable, re-training the employee for proper technique, reiterating the
quality standard, and if necessary, increasing the inspection of the that task to ensure
standards are being met.

5.3.2 Quality Control Human Resources

The Quality Control Management POC, a required position in the group of Key Personnel,
will provide the oversight of the Organization’s quality control activities. This position will
not only interface with Quality Assurance (QA) positions outside the MEO, but will also
ensure all locations are maintaining the same quality and timeliness standards. While there
will be one primary Quality Control Management POC, designated alternates (Managers
and Supervisors) will be able to serve in this position as needed.

The Quality Control Management POC will track the quality of work at each location,
including noting deficiencies and corrective actions. While each Manager and Supervisor
will be responsible for the quality of the work performed by their employees and individual
organizations, the Quality Control Management POC will be responsible for the overall work
quality of the MEO.

5.3.3 Compliance with Directives and Publications

As with all tasks in the PWS, the MEO will provide all services and products in accordance
with the applicable directives and publications. The Project Manager, Deputy Project
Managers, and the Quality Control Management POC will be responsible for ensuring tasks
follow these directives, while also ensuring they meet the performance standards. DOE
Manual 360.1B, DOE Manual 360.1-1B, DOE M 426.1, DOE Order 470.1, and DOE
Handbook 1078-94 will serve as guiding documents to ensure quality performance.

5.3.4 Compliance with the PWS Requirements

This Plan will ensure accomplishment of each element in the PWS, particularly the
Performance Requirements Summary (PRS) in Appendix F, which outlines the quality and
timeliness standards for tasks and services required of the MEO.

5.4 CUSTOMER SATISFACTION

Customer satisfaction is pertinent to maintaining a successful and quality training program,
and the quality of work of the MEO is dependent on the data received from customers. The
MEO will have significant interactions with customers, which include individuals both internal
and external to the MEO at Headquarters and Field Offices. The informal and formal input
and feedback of customers will be important in measuring the quality of the services
provided. The MEO is aware that the timeliness and accuracy of its interactions with
customers will serve as the measures that DOE Elements and their respective staffs will use
to judge the MEO.

5.4.1 Customer Communication and Feedback

The MEO will maintain a customer comment and complaint program and processing
system, which will allow for identification and correction of validated customer complaints.

DOE - Training Support Services Page 65 Agency Tender - Volume Il



Agency Tender Summarized

Suggestions and complaints received informally or formally by telephone, e-mail, in-person,
or direct survey will be reviewed and evaluated. Suggestions will be evaluated and
possible resulting changes will be discussed among all MEO staff.

In the event of validated complaints, the Organization will take action to correct the incident,
and also provide feedback to both the Government and customers on corrective actions
taken.

5.4.2 Tracking of Customer Complaints
The MEO will follow the following process for handling customer comments and complaints:

= Upon receipt of customer comments or complaints, the matter will be immediately
brought to the attention of the responsible Team Lead or other senior staff. In addition,
the Team Lead will contact the customer immediately should the comment or complaint
warrant, obtain additional information necessary to define the problem, and provide
reassurance that prompt remedial action will be taken.

» The Team Lead or senior staff will make the Deputy Project Manager and Quality
Control Management POC aware of the comment or complaint if the seriousness of the
comment or complaint warrants. Determination if a complaint is a one-time event or a
systemic issue will occur at this stage. This is an essential step for making resource
decisions, which may be driven by the need for process changes throughout the MEO.

* No later than five working days after action has been completed to resolve the comment
or complaint, the Team Lead will personally follow up with the complainant to ensure
they were satisfied with the response.

This plan of action to resolve and track comments and complaints ensures immediate
attention to the potential problem or improvement, and provides direct feedback and
response to the customer. Maintaining positive customer relations is a pre-requisite for the
success of the MEO.

5.4.3 Measuring Customer Satisfaction

The MEO plans to take a proactive approach to customer satisfaction. The MEO will take
appropriate actions to be aware of potential problems, complaints, and suggestions to
improve the level of service provided. These actions will include customer surveys, both
formal and informal. One way to obtain this information is through the Customer Service
tasks outlined in the PWS, such as fielding phone calls and registering students. This one-
on-one interaction is the ideal time to solicit input from customers. Human Resources
Assistants will ask each caller selected questions as provided by the Quality Control
Management POC. Answers and feedback gathered in this process will be provided to
Supervisors and Managers. Changes resulting from these surveys would be coordinated
through the Quality Control Management POC.

As a supplement to surveys, Team Leads and Deputy Project Managers will periodically
review this feedback along with proactively contacting customers to gain an in-depth
understanding of their issues and changing needs.

5.4.4 Quality Impact Points

As mentioned earlier, understanding where mistakes, errors, and inaccuracies can occur
better allows employees to self-monitor and supervisors to be proactive in quality control.
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The list below will be shared and expanded upon and serve as a guide to exactly what
segments of processes, what data, and what issues warrant the closest looks and reviews.

= All Needs Assessment data received from Elements

= IDPs and their content, coding, and categorization

= Course offering documentation

= Course curriculum content and completeness

= Content of course evaluation forms

» Class schedules, rosters, and enrollment data completeness

» Registration data including names, authorizations, locations, etc.
» Content of information transmitted to customers on classes

= Report output relating to classes, Elements, and participants

= Clearance requirements matching clearance levels of participants
» Training file accuracy

= Employee Development participant information

5.4.5 Quality Control and Customer Satisfaction Conclusion

The approach taken by the MEO is thorough and meets the requirements set forth in
Section L of the solicitation. It contains a standard and accepted methodology for quality
control and customer satisfaction identification and resolution of problems. The approach is
supplemented in numerous areas with proactive steps to query customers before issues
arise, as well as proactive steps to reach directors and decision makers outside of the MEO
to understand their potential issues before they emerge as problems. The MEO Team
realizes that these steps are what many customers will measure the success or failure of
the MEO on.

It is important to emphasize that the staffing itself of the MEO creates an intense focus on
quality. From the Quality Control Management POC through the Team Leads, ensuring the
accuracy, timeliness, and thoroughness of the work is always a primary activity, if not the
primary responsibility of these positions located at the AOC, the WOC, and the Core Group.
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6 QUALIFIERS AND ASSUMPTIONS

6.1 PERSONNEL AND ADHERENCE TO OMB CIRCULAR NUMBER A-76
(REVISED MAY 29, 2003)

The AT intends to comply with all OPM, OMB, and DOE Personnel policies including, but not
limited to, restrictions on grading and appropriate activities for staff. As required by OMB
Circular A-76, the AT’s FTE staff calculations are determined by dividing required hours by
1776. Calculations for FTEs put forth by non-Governmental bidders will be different.

Grades of staff in the MEO were determined based on OPM standards, and the review and
approval of the DOE’s Human Resources Advisor.

As dictated by OPM and DOE rules and regulations, specific staff are not, and cannot be,
identified by name. All civil service entittements and placement procedures apply.
Consequently, the AT cannot identify specific individuals since the scope and depth of
personnel actions cannot be determined at this point, and many personnel actions cannot
commence until a final decision is reached on this competition.

6.2 TECHNOLOGICAL ASSUMPTIONS

The MEO Team has built the MEO based on the current stated functionality of CHRIS. This
includes the ability to obtain and query a wide range of IDP data for use in the development
of the Needs Assessments.

The MEO Team also assumes that customers will have the ability to access and provide
essential registration information through CHRIS.

The MEO Team assumes Albuquerque and Savannah River are transitioning to CHRIS from
the POWER system currently in place. This transition will require training, which will result in
a period of time for the staff to adjust and become familiar with the system. The PWS is
specific in pointing out that only CHRIS will be supported. This may have costing impacts if
full training is not Government-provided or if multiple training information systems are used.

6.3 COMPLIANCE WITH DOE REGULATIONS REGARDING THE DEVELOPMENT
OF IDP

The MEO cannot compel non-Training Support Services Organizations to comply with DOE
regulations. As found during the workload analysis, staff participation in the IDP process is
particularly low at certain locations. While this does not mean a Needs Assessment cannot
be performed, it does impact the ability of the MEO staff to gather course and training
information. Consequently, the MEO plans to work with DOE management throughout the
process to ensure quality Needs Assessments.

6.4 WORKLOAD

The MEO Team assumes the workload provided in the PWS is accurate and is a reasonable
representation of the level of effort the MEO is expected to provide. Significant variations or
changes to the workload to account for included Contractor workload may result in more than
a marginal change in staffing.
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6.5 CUSTOMER AND DOE ELEMENT CULTURAL CHANGES

The MEO Team assumes DOE Elements and customers will accept the MEO as the DOE
preferred approach to training support services. The MEO Team recognizes the
implementation of the MEO may result in cultural and process changes for customers and

Elements; however, the MEO Team assumes DOE will require cooperation from the
Elements.
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7 CONCLUSION

The proposed MEO was developed based on a thorough knowledge and understanding of
training support services, with adequate staffing to meet the requirements outlined in the
solicitation. The MEO Team has taken an approach that allocated personnel to locations with
major workload requirements, a significant number of courses offered, or a large number of
customers. Through centralized Operations Centers, customers will receive outstanding and
consistent service and information from knowledgeable staff.

The supervisory structure of the Organization is designed to eliminate unnecessary overhead,
and create a productive and service- and product-oriented organization. The MEO Team
recognized the need and requirements to maintain high-level senior staff at the DOE
Headquarters location, but also recognized the need to maintain on-site contact and interaction
with customers.

The MEO Team carefully analyzed the processes currently in place that provide training support
services and used those to develop the most efficient and effective approach to meet the
requirements. Using the requirements of the PWS and the quality and timeliness standards of
the PRS, the MEO Team identified those tasks that were time-intensive or required short
response times and appropriately assigned staff hours. Every task in the PWS was addressed
individually and staffed to meet the requirements.

Throughout the process of developing the Organization, the MEO Team acknowledged the
need to maintain high quality products and services for DOE. The proposed Quality Control
Plan is a proactive approach to not only meeting the quality standards, but identifying areas of
possible improvement before there is a problem. Designated personnel will oversee the quality
of the Organization; however, every employee will be involved in maintaining the quality of
products and services.

Overall, the MEO Team believes this AT has the following key winning factors:
o Expertise is already available to do the work in the PWS.

e An in-depth knowledge and familiarity with related initiatives within the Department
allows for a more holistic approach to training.

¢ An organization that will not only facilitate solutions to existing weaknesses but will
facilitate improvements heretofore only imagined.

e A serious and analytical approach to understanding the Solicitation and determining the
best staffing, processes, and structure.

o An efficient and effective means of accomplishing the required work at or above the
expected levels.

The MEO will be made up of knowledgeable and experienced personnel, able to take on the
responsibilities of this Organization. As the incumbent, the MEO has a familiarity with DOE and
Training that is unique and unmatched. Furthermore, with this experience and current situation,
transitioning to the MEO will require minimal effort or disruption for customers.

The MEO Team believes this is the best and most efficient organization to meet the needs of
DOE, not only today, but in the future years of this LOO.
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8 BONUS EVALUATION FACTOR - PROPOSED ENHANCEMENTS

Enhancement 01: Training Support Services Information Manager

Summary

CHRIS is the system identified for use in the solicitation and is an integral part of many services
the MEO will provide. The MEO Team recognizes a need for the Training Support Services
Organization to have representatives available to coordinate CHRIS issues and improvements
and to communicate system capabilities. To meet this need, the MEO Team proposes the
addition of two full-time GS-201-12 Human Resources Specialists (Information Managers) to
improve the use of CHRIS on a continuous, systematic basis. The acronym “CHRIS” refers to
the full suite of systems including Workflow, Employee Self Service (ESS) and DOE Info. The
Information Managers will serve as principal coordinators and system managers for CHRIS and
will be responsible for its effective integration as a tool for improving personnel development
and training department-wide.

The MEO Team believes having these positions at the Operations Centers will provide direct
insight into the day-to-day CHRIS issues and how staff and clients are best served by this
system. This will allow for identification of potential efficiencies and improvements and ways of
better utilizing the existing system capabilities. Furthermore, by including one Information
Manager at each of Operations Centers, the enhanced MEO will not only meet the requirements
of the PWS to provide customer service during work hours from 8:00 a.m. to 8:00 p.m. Eastern
Standard Time, but will exceed the minimum requirements by providing this specialized
expertise during the full time period.

The Information Managers will work with the training community to ensure best utilization of
current CHRIS capabilities; identify and integrate additional information sources with CHRIS;
and define specific enhancements to CHRIS for future information processing, information
management, and reporting. The Information Managers will coordinate and compare ideas,
issues, and suggestions to and from each of the Operations Centers, prioritize CHRIS
modification requests and recommendations impacting the training support services area, and
provide one voice from the training support services function to the CHRIS technical staff.
Presentation of DOE training community needs to CHRIS technical staff will be clear,
consolidated, thoughtful and mindful of CHRIS' capabilities and limitations. When CHRIS
modifications or enhancements are made, the Information Managers will coordinate testing to
minimize risk and ensure efficiencies and economies in making the changes operational.

These positions require complete knowledge of CHRIS purposes and operations, training
business management, performance objectives and measures, Departmental and local training
and development programs, and workforce requirements. A unique aspect of the MEO is that
this skill base already exists both within the Albuquerque and Washington Federal training
communities. This knowledge and skill base will be leveraged and improved upon by working
with the training community at the Operations Centers, Liaison sites, and Core Group and with
the CHRIS technical experts on actual improvement projects. The Information Managers will
also have skills in project planning, team leadership, systems analysis, and communication.
This mixture of knowledge and skill will enable the Information Managers to work with the
training community at the Operations Centers, Liaison sites, and the Core Group, and with
CHRIS technical experts to convert proposed enhancements into actual system and behavior
changes at the operational level. Information Managers will also have skills in Microsoft Office
Suite programs to retrieve, format, and analyze data, and design and produce information
reports for training staff and employees.
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The Information Managers will integrate current and future capabilities of CHRIS information
processing, management, and reporting capabilities with training support services. Currently,
there are many training needs assessment, customer service, planning, and training delivery
information needs that are not fully met by CHRIS. Therefore, the Information Managers will
identify and integrate additional information sources to improve training services. The
Information Managers will work with the training community to ensure the best utilization of
current capabilities, and to define specifically the enhancements needed in CHRIS while testing
enhancements to minimize risk and ensure efficiencies and economies in making changes
operational.

Enhancement Factors

1. Specific Processes to be Improved.

The Information Managers will improve and enhance numerous aspects of the required
products and services of the Training Support Services Organization because CHRIS is an
integral part of many of the Organization’s processes. From preparing the Annual Training Plan
to evaluating courses, CHRIS is the system used to receive and process data. The following
are the specific areas that would be enhanced by the implementation of these positions.

PWS Section 2.1.2 (Policy Recommendations)

PWS Section 2.3 (Information Management)

PWS Section 2.4 (Reporting Requirements)

PWS Section 3.1 (Needs Assessment)

PWS Section 3.2 (Evaluation)

PWS Section 3.3 (Customer Service)

PWS Section 3.3.18 (Recommending CHRIS Modifications)

2. How the Processes will be Improved
Policy Recommendations

The Information Managers will provide key technical insight toward development of Policy
Recommendations (2.1.2). Multiple positions within the Training Support Services Organization
contribute to policy recommendations, but the Information Managers will interact daily with staff
and customers. Since the Information Managers are responsible for consolidation and
prioritization of the needs of the Training Support Services Organization, and interact with
CHRIS technical staff regarding training needs, they can effectively identify recommendations
and suggestions for improvement of the training organization.

Information Management

The Information Managers will ensure accurate, consistent, and useful information management
(2.3) to track the status and success of the training organization, and its compliance with
Federal records management requirements. The large quantities of data and information within
CHRIS are utilized by parties within and outside of the MEO, and must be managed to assure
accuracy, integrity, consistency, and availability. As CHRIS experts with the sole responsibility
for establishing and maintaining a relationship between CHRIS and the DOE training
community, the Information Managers will have the knowledge, skills, and access to best
manage the storage and tracking of these data.

The Information Managers will also identify areas where the existing system can be enhanced
to improve efficiency and effectiveness for CHRIS customers. For example, CHRIS currently
validates data and refreshes the screen after entry of each field. This is extremely time
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consuming and a source of frustration for the user. The Information Manager will work with the
CHRIS technical staff to develop more efficient and effective capabilities.

Reporting Requirements

The Information Managers will work with the CHRIS technical staff to develop new formats and
data tracking tools to better capture and access training information for accurate and timely
reporting (2.4). This will address difficulties with data gathered directly from existing systems,
which must often be transformed into a useable or reportable format, and significantly reduce
the time required for report production. This improvement will provide the important benefit of
keeping the COR and Core Group staff apprised of the activities of the MEO and of the overall
needs of training within the line organizations serviced by the MEO

Needs Assessment

The Information Managers will work jointly with the training organization and the CHRIS
technical personnel to identify areas where the Needs Assessment (3.1) process can be
improved. They will encourage a ftransition from the current process, in which Needs
Assessment data and input are gathered from a variety of sources and through a variety of
means. Some customers have automated the Individual Development Plan (IDP) process
outside of CHRIS, some utilize the CHRIS/ESS systems for IDP development, some track by
hard copy, and others do not complete the requirement at all. The Information Managers will
train and encourage managers to utilize the CHRIS/ESS capabilities to develop IDPs. The
resultant automated data will be easier to analyze, process, and report. The annual Needs
Assessment can be completed at lower cost in a shorter time frame, and automated back-up
data will be more complete and available for further analysis as needed.

The Information Managers’ involvement in improving the Needs Assessment process by
increasing use of automated IDPs will also benefit the training organization’s identification of
multi-office training needs. Cost efficiencies will be improved by reducing multiple instances of
individual class attendance, and by bringing training on-site when the need is justified versus
sending individuals off-site. The ability to meet employee needs identified through the
automated IDP process will be increased.

Evaluation

The Information Managers will work to implement electronic course evaluations through CHRIS
(3.2) and assist customers to understand the process. The course evaluation process is a
resource intensive requirement. Automating the process will have multiple advantages,
including:

Acceleration of workflow due to electronic documentation and routing.

A higher rate of return.

Easier review of evaluations (electronic data are easier to manipulate and analyze).
Assistance to prospective students who are choosing between training alternatives by
providing electronic evaluation ratings and comments via the course catalog through
ESS.

o Electronic calculating and reporting on evaluation data.

The return on investment in this area is anticipated to be of significant value.
Customer Service

For Customer Service (3.3), the Information Managers will serve as points of contact and
liasisons between the CHRIS technical staff and CHRIS users (e.g., Human Resources
Assistants) at the Operations Centers. The Information Managers will be on-site references for
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Operations Center staff, with the knowledge and skills to correct problems and prioritize needs.
Employees serviced by the Operations Center staff will also have access to the services of the
Information Managers during the required customer service hours of operation.

The Information Managers will identify and recommend improvements in the maintenance of the
course catalog and vendor listing (both part of CHRIS). This will help to reduce manual training
requests, improve workflow, and improve the registration of trainees. Ensuring the course
catalog is up-to-date and accurate will allow customers to have the best list available when
registering for classes, which in turn will eliminate unnecessary searches or attempted
registrations for classes that are no longer offered or that do not meet required standards or
needs.

CHRIS Modification

The Information Managers will serve as primary resources for the COR and assist with the
CHRIS modification process including Systems Integration Testing (SIT), as required by the
PWS (3.3.18). While the MEO Team has proposed staff sufficient to meet this need, the
Information Managers will be able to provide a higher quality and a more technically refined
approach to the modification process. Instead of providing a brief study or quick survey, the
Information Manager will be able to provide recommendations that are based on technically
feasible alternatives.

3. Impact on Measurements in PWS Appendix F

CHRIS is an integral part of most training support services and products. Therefore, the MEO
Team anticipates the two Information Managers will have a substantial and positive impact on
the measurements in PWS Appendix F.

Specifically, the Information Managers’ technical abilities, combined with their daily involvement
with training support service operations, will contribute to consistently meeting or exceeding the
standard of no more than two rewrites of policy recommendations, and ensure these
recommendations are to the COR at or before the required due date. It is anticipated that this
enhancement will result in a reduction of the Acceptable Level of Performance (ALP) for the
CHRIS portion of policy recommendations from 5% to 2%.

The Information Managers’ input and suggestions to automate the Needs Assessment process
will help DOE Elements complete not only more accurate and thorough assessments, but also
help Elements complete the assessments well within the prescribed timeline. The automation of
this process and tracking of all possible data in the system will improve the quality of Needs
Assessments, as well as ensure the assessment accurately reflects organizational,
occupational, and individual training needs. In addition, ad hoc needs assessments (3.1.1) can
be better targeted to meet COR needs. It is anticipated that with this enhancement the ALP for
the timeliness and quality of Needs Assessment will be reduced from 5% to 2%.

The Information Managers’ involvement in automating the evaluation process will not only
decrease the resources necessary to perform the evaluations but will also help to ensure a
more user-friendly method for submitting evaluations, thus increasing the number and quality of
evaluations completed. This will ultimately result in more accurate and targeted
recommendations for training delivery. Additionally, being able to check course data more often
and more easily will help to improve the quality and timeliness of evaluation reviews. It is
anticipated that this will enhance the ALP for the timeliness and quality of course evaluation
reviews from 5% to 2%.

The Information Managers will play a critical role in customer service. Because the CHRIS
system is used to register, locate classes, and keep customers informed of training information,
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the Information Manager will help ensure that CHRIS is able to meet their needs in a timely,
user-friendly manner. The Information Managers will serve as proactive resources helping to
identify problems before they occur, identifying deficiencies in the data maintained in CHRIS,
and recommending changes to CHRIS to better serve DOE. The Information Managers will be
able to improve the ability to meet deadlines and will work to fully utilize CHRIS capabilities to
improve efficiency. It is anticipated that with this enhancement the ALP for the timeliness and
quality of customer service will on average be reduced from 5% to 2%.

The Information Managers’ role in tracking data in CHRIS will help to ensure the accuracy and
accessibility of data to meet DOE-specified information and formatting requirements. As
automation increases, it is projected that there will be a corresponding reduction in the level of
effort and time needed to prepare reports. It is anticipated that with this enhancement the ALP
for the timeliness and quality of reporting will be reduced from 5% to 2%.

As the Information Managers continue to identify opportunities for improvements, the
Organization’s efficiency will improve. The MEO team believes this trend will continue
throughout the term of the LOO. The MEO Team anticipates the Organization will become 5%
more efficient annually. Furthermore, the MEO Team anticipates savings by providing better
and more targeted services.

4. Technical Approach

The Information Managers will provide on-site consultations, observations, assistance, and
recommendations at the Operations Centers. It is anticipated that the Information Managers’
daily interactions with training support staff will help to facilitate a more accurate representation
of the needs and concerns associated with CHRIS.

The Information Managers will regularly communicate with each other to discuss concerns and
improvements. Further, the Information Managers will be a contact and resource for the Core
Group for their CHRIS information and planning needs. The Information Managers will be
available to discuss CHRIS with the COR and the Continuing Government Organization.

5. Human Resources Needed

This enhancement proposes the use of two GS-201-12 Human Resources Specialists
(Information Managers).

6. Other Considerations

The Information Manager’s streamlining and process improvement initiatives will have an impact
on quality control and customer satisfaction. Ease of use by the customers through the training
identification and registration process will dramatically impact the satisfaction of the customer.
Information Managers will be available to answer technical questions and problems during
established business hours.

Conclusion

The MEO Team believes these Information Manager positions will benefit both the Training
Support Services Organization and DOE as a whole. CHRIS and its associated programs are
the core of training administration and record-keeping. Improvements in system utilization,
capability, and maintenance of basic components of the system will enhance and streamline
customer services, registration of trainees, development of needs assessments, and reporting
on training frequencies, locations, and costs.
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The Information Managers are imbedded in the day-to-day operations of the Organization which
will help to identify needs and improvements. By ensuring best utilization of CHRIS capabilities,
training will be more efficiently identified and scheduled to meet customer needs. While the
MEO Team recognizes the two additional positions are an added cost, the value of the service
they provide outweighs this cost. The overall training program, DOE Elements, and customers
throughout DOE will benefit from the improvements and understanding these Information
Managers will bring to the MEO.
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APPENDIX A
ACRONYMS AND ABBREVIATIONS

Acronym/ Definition
Abbreviation
AL Albuquerque
AOC Albuquerque Operations Center
AT Agency Tender
CBT Computer-Based Training
CGO Continuing Government Organization
CHI Chicago
CHRIS Corporate Human Resource Information System
Cl Congressional and Intergovernmental Affairs
COR Contracting Officer's Representative
DNFSB Defense Nuclear Facility Safety Board
DOE Department of Energy
ED Economic Impact and Diversity
EE Energy Efficiency and Renewable Energy
EIA Energy Information Administration
EM Environmental Management
ESS Employee Self Service
FE Fossil Energy
FTCP Federal Technical Capability Panel
FTE Full Time Equivalent
FY Fiscal Year
GAO General Accounting Office
GC General Counsel
HCMIP Human Capital Management Improvement Program
HDBK Handbook
HG Hearings and Appeals
HR Human Resources
HRA Human Resources Advisor
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Acronym/ Definition
Abbreviation
ID Idaho
IDP Individual Development Plan
VY Chief Information Officer
ITvV Interactive Television
LMR Labor-Management Relations
M&l Management and Integration
M&O Management and Operating
ME Office of Management, Budget, and Evaluation
MEO Most Efficient Organization
MOU Memorandum of Understanding
NE Nuclear Energy, Science, and Technology
NETL National Energy Technology Laboratory
NNSA National Nuclear Security Administration
NNSA-AL NNSA Albuquerque
NNSA-LL NNSA Oakland
NNSA-NV NNSA Nevada
NV Nevada
OA Independent Oversight and Performance Assurance
OAK Oakland
oC Operations Center
OH Ohio
OMB Office of Management and Budget
OPM Office of Personnel Management
ORO Oak Ridge Office
PA Public Affairs
PD Position Descriptions
Pl Policy and International Affairs
PM Project Manager
POC Point of Contact
PRS Performance Requirements Summary
PWS Performance Work Statement
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Acronym/

Abbreviation

Definition

QA Quality Assurance

QC Quality Control

RF Rocky Flats

RL Richland

RwW Radioactive Waste

SC Office of Science

SIT Systems Integration Testing

SME Subject Matter Expertise

SO Office of Security

SOwW Statement of Work

SPRO Strategic Petroleum Reserve Office
SR Savannah River

TQP Technical Qualification Program
WOC Washington Operations Center
WT Worker and Community Transition
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7/30/2004 DE-RP01-04ME9853
APPENDIX C-2

SOURCE AND USE OF DATA IN APPENDIX C-1

DOE — Training Support Services
Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal.
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7/30/2004

MATRICES FOR THE LABOR CATEGORIES

APPENDIX F-1

DE-RP01-04ME9853

BY PWS FUNCTIONAL AREA OF WORK PERFORMED -- SUMMARY

NUMBER OF
FULL-TIME
PERSONNEL
FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES SKILLS TO BE EMPLOYED EFFORT EFFORT
DOE Headquarters Core Group
Project Manager (Supervisory Human
Resources Specialist) GS-201-14 PWS 4.1.2 1.0 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 PWS 4.1.3 1.0 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 PWS 4.1.4.1 1.0 Washington, DC
Corporate Training Specialist (Human
Resources Specialist) GS-201-12 PWS 4.1.4.2 3.0 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 PWS 4.1.4.3 1.0 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 PWS 5.10 and Indirect Support 1.0 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Supervision and Indirect Support 1.0 Washington, DC
PWS 2.1.1-2.1.2,2.1.5,2.1.7,
3.1.3,3.2.17, 3.2.20, 3.4.1-3.4.2,
Human Resources Specialist GS-201-12 3.5.1-3.5.3 3.0 Washington, DC
Human Resources Specialist (TQP) GS-201-12 PWS 3.5.1, 3.6.1-3.6.2 1.0 Washington, DC
PWS 3.1.1, 3.2.11, 3.2.16-3.2.17,
Human Resources Specialist GS-201-11 3.2.19-3.2.20 3.0 Washington, DC
PWS 3.3.9-3.3.10, 3.3.17,
Human Resources Specialist (Team Lead) GS-201-09/11 Supervision 1.0 Washington, DC
PWS 3.2.1-3.2.14, 3.3.9, 3.3.17-
Human Resources Specialist GS-201-09/11 3.3.18 4.0 Washington, DC
PWS 3.3.1-3.3.6, 3.3.8, 3.3.10-
Human Resources Assistant GS-203-07 3.3.14, 3.3.18, 3.6.3 10.0 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 PWS 3.3.15 and Indirect Support 1.0 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Supervision and Indirect Support 1.0 Albuquerque, NM
PWS 2.1.1-2.1.2,2.1.5,2.1.7,
3.1.3,3.2.17,3.2.20, 3.4.1-3.4.2,
Human Resources Specialist GS-201-12 3.5.1-3.5.3 1.0 Albugquerque, NM
Human Resources Specialist (TQP) GS-201-12 PWS 3.5.1, 3.6.1-3.6.2 1.0 Albuquerque, NM
PWS 3.1.1, 3.2.11, 3.2.16-3.2.17,
Human Resources Specialist GS-201-11 3.2.19-3.2.20 2.0 Albuguerque, NM
PWS 3.3.9-3.3.10, 3.3.17,
Human Resources Specialist (Team Lead) GS-201-09/11 Supervision 1.0 Albugquerque, NM
PWS 3.2.1-3.2.14, 3.3.9, 3.3.17-
Human Resources Specialist GS-201-09/11 3.3.18 3.0 Albuquerque, NM
PWS 3.3.1-3.3.6, 3.3.8, 3.3.10-
Human Resources Assistant GS-203-07 3.3.14,3.3.18,3.6.3 12.0 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 PWS 3.3.15 and Indirect Support 1.0 Albuquerque, NM
Chicago Liaison Site
PWS 2.1.1,2.1.7, 3.1.1, 3.2.1,
Human Resources Specialist (Liaison) GS-201-12 3.4.1-34.2,3.5.1-3.5.3 1.0 Chicago, IL
Idaho Liaison Site
PWS 2.1.1,2.1.7, 3.1.1, 3.2.1,
Human Resources Specialist (Liaison) GS-201-12 3.4.1-3.4.2,3.5.1-3.5.3 1.0 Idaho Falls, ID
Oak Ridge Liaison Site
PWS 2.1.1,2.1.7,3.1.1, 3.2.1,
Human Resources Specialist (Liaison) GS-201-12 3.4.1-3.4.2,3.5.1-3.56.3 1.0 Oak Ridge, TN
Richland Liaison Site
PWS 2.1.1,2.1.7, 3.1.1, 3.2.1,
Human Resources Specialist (Liaison) GS-201-12 3.4.1-3.4.2,3.5.1-3.5.3 1.0 Richland, WA
Savannah River Liaison Site
PWS 2.1.1,2.1.7,3.1.1,3.21,
Human Resources Specialist (Liaison) GS-201-12 3.4.1-3.4.2,3.5.1-3.5.3 1.0 Aiken, SC
TOTAL 59.00

DOE — Training Support Services
Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal.



7/30/2004

APPENDIX F-2
MATRICES FOR THE LABOR CATEGORIES
BY PWS FUNCTIONAL AREA -- 3.1 NEEDS ASSESSMENT

DE-RP01-04ME9853

NUMBER OF
FULL-TIME
PERSONNEL
GRADE- SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY SERIES EMPLOYED EFFORT EFFORT
DOE Headquarters Core Group
Project Manager (Supervisory Human
Resources Specialist) GS-201-14 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 Washington, DC
Corporate Training Specialist (Human
Resources Specialist) GS-201-12 | PWS 3.1.1-3.1.3 0.983 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Washington, DC
Human Resources Specialist GS-201-12 PWS 3.1.3 0.068 Washington, DC
Human Resources Specialist (TQP) GS-201-12 Washington, DC
Human Resources Specialist GS-201-11 PWS 3.1.1 1.310 Washington, DC
Human Resources Specialist (Team Lead) GS-201-09/11 Washington, DC
Human Resources Specialist GS-201-09/11 Washington, DC
Human Resources Assistant GS-203-07 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Albuquerque, NM
Human Resources Specialist GS-201-12 PWS 3.1.3 0.060 Albuquerque, NM
Human Resources Specialist (TQP) GS-201-12 Albuquerque, NM
Human Resources Specialist GS-201-11 PWS 3.1.1 0.498 Albuquerque, NM
Human Resources Specialist (Team Lead) GS-201-09/11 Albuquerque, NM
Human Resources Specialist GS-201-09/11 Albuquerque, NM
Human Resources Assistant GS-203-07 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 3.1.1 | 0.120 | Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 3.1.1 | 0.108 | Idaho Falls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 3.1.1 | 0.134 | Oak Ridge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 3.1.1 | 0.136 | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 3.1.1 0.130 Aiken, SC
TOTALS 3.547

DOE — Training Support Services

Use or disclosure of data contained on this sheet is subject to the restriction on the title

page of this proposal.




7/30/2004

APPENDIX F-3
MATRICES FOR THE LABOR CATEGORIES
BY PWS FUNCTIONAL AREA -- 3.2 EVALUATION

DE-RP01-04ME9853

NUMBER OF
FULL-TIME
PERSONNEL
SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES EMPLOYED EFFORT EFFORT
DOE Headquarters Core Group
Project Manager (Supervisory Human
Resources Specialist) GS-201-14 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 PWS 3.2.17 0.062 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 Washington, DC
Corporate Training Specialist (Human
Resources Specialist) GS-201-12 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Washington, DC
Human Resources Specialist GS-201-12 |PWS 3.2.17, 3.2.20 0.201 Washington, DC
Human Resources Specialist (TQP) GS-201-12 Washington, DC
PWS 3.2.11, 3.2.16

3.2.17, 3.2.19-
Human Resources Specialist GS-201-11 3.2.20 1.690 Washington, DC
Human Resources Specialist (Team Lead) GS-201-09/11 Washington, DC
Human Resources Specialist GS-201-09/11 | PWS 3.2.1-3.2.14 3.815 Washington, DC
Human Resources Assistant GS-203-07 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Albuquerque, NM
Human Resources Specialist GS-201-12  |PWS 3.2.17, 3.2.20 0.125 Albuquerque, NM
Human Resources Specialist (TQP) GS-201-12 Albuquerque, NM

PWS 3.2.11, 3.2.16

3.2.17,3.2.19-
Human Resources Specialist GS-201-11 3.2.20 1.502 Albuquerque, NM
Human Resources Specialist (Team Lead) GS-201-09/11 Albuquerque, NM
Human Resources Specialist GS-201-09/11 | PWS 3.2.1-3.2.14 2.894 Albuquerque, NM
Human Resources Assistant GS-203-07 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) GS-201-12 |  Pws3.21 | 0.033 |  Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) GS-201-12 |  PwWsS321 | 0.033 | Idaho Falls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) GS-201-12 |  PwWsS3.21 ] 0.032 | OakRidge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) GS-201-12 |  Pws321 | 0.032 | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 3.2.1 0.032 Aiken, SC

TOTALS 10.451

DOE — Training Support Services

Use or disclosure of data contained on this sheet is subject to the restriction on the title

page of this proposal.




7/30/2004

BY PWS FUNCTIONAL AREA -- 3.3 CUSTOMER SERVICE

APPENDIX F-4
MATRICES FOR THE LABOR CATEGORIES

DE-RP01-04ME9853

NUMBER OF
FULL-TIME
PERSONNEL
SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES EMPLOYED EFFORT EFFORT

DOE Headquarters Core Group
Project Manager (Supervisory Human
Resources Specialist) GS-201-14 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 Washington, DC
Corporate Training Specialist (Human
Resources Specialist) GS-201-12 PWS 3.3.17-3.3.19 0.148 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Washington, DC
Human Resources Specialist GS-201-12 Washington, DC
Human Resources Specialist (TQP) GS-201-12 Washington, DC
Human Resources Specialist GS-201-11 Washington, DC

PWS 3.3.9-3.3.10,
Human Resources Specialist (Team Lead) GS-201-09/11 3.3.17 0.135 Washington, DC

PWS 3.3.9, 3.3.17-
Human Resources Specialist GS-201-09/11 3.3.18 0.185 Washington, DC

PWS 3.3.1-3.3.6,

3.3.8,3.3.10-3.3.14,
Human Resources Assistant GS-203-07 3.3.18 8.708 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 PWS 3.3.15 0.696 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Albuquerque, NM
Human Resources Specialist GS-201-12 Albuguerque, NM
Human Resources Specialist (TQP) GS-201-12 Albuquerque, NM
Human Resources Specialist GS-201-11 Albuquerque, NM

PWS 3.3.9-3.3.10,
Human Resources Specialist (Team Lead) GS-201-09/11 3.3.17 0.098 Albuquerque, NM

PWS 3.3.9, 3.3.17-
Human Resources Specialist GS-201-09/11 3.3.18 0.106 Albuquerque, NM

PWS 3.3.1-3.3.6,

3.3.8,3.3.10-3.3.14,
Human Resources Assistant GS-203-07 3.3.18 9.490 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 PWS 3.3.15 0.696 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) GS-201-12 [ Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | Idaho Falls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | OakRidge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 Aiken, SC

TOTALS 20.262

DOE — Training Support Services

Use or disclosure of data contained on this sheet is subject to the restriction on the title

page of this proposal.




7/30/2004

APPENDIX F-5
MATRICES FOR THE LABOR CATEGORIES
BY PWS FUNCTIONAL AREA -- 3.4 SUBJECT MATTER EXPERTISE

DE-RP01-04ME9853

NUMBER OF
FULL-TIME
PERSONNEL
SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES EMPLOYED EFFORT EFFORT
DOE Headquarters Core Group
Project Manager (Supervisory Human
Resources Specialist) GS-201-14 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 PWS 3.4.1-3.4.3 0.235 Washington, DC
Corporate Training Specialist (Human
Resources Specialist) GS-201-12 PWS 3.4.1-3.4.2 0.280 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Washington, DC
Human Resources Specialist GS-201-12 PWS 3.4.1-3.4.2 0.333 Washington, DC
Human Resources Specialist (TQP) GS-201-12 Washington, DC
Human Resources Specialist GS-201-11 Washington, DC
Human Resources Specialist (Team Lead) GS-201-09/11 Washington, DC
Human Resources Specialist GS-201-09/11 Washington, DC
Human Resources Assistant GS-203-07 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Albuquerque, NM
Human Resources Specialist GS-201-12 PWS 3.4.1-3.4.2 0.292 Albuquerque, NM
Human Resources Specialist (TQP) GS-201-12 Albuquerque, NM
Human Resources Specialist GS-201-11 Albugquerque, NM
Human Resources Specialist (Team Lead) GS-201-09/11 Albuquerque, NM
Human Resources Specialist GS-201-09/11 Albugquerque, NM
Human Resources Assistant GS-203-07 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 PWS 3.4.1-3.4.2 | 0.468 [ Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 PWS 3.4.1-3.4.2 | 0.474 | Idaho Falls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 PWS 3.4.1-3.4.2 | 0.460 | Oak Ridge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) |  Gs-201-12 PWS 3.4.1-3.4.2 | 0.460 | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 3.4.1-3.4.2 0.462 Aiken, SC
TOTALS 3.464

DOE — Training Support Services

Use or disclosure of data contained on this sheet is subject to the restriction on the title

page of this proposal.




7/30/2004

APPENDIX F-6
MATRICES FOR THE LABOR CATEGORIES
BY PWS FUNCTIONAL AREA -- 3.5 EMPLOYEE DEVELOPMENT

DE-RP01-04ME9853

NUMBER OF
FULL-TIME
PERSONNEL
SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES EMPLOYED EFFORT EFFORT
DOE Headquarters Core Group
Project Manager (Supervisory Human
Resources Specialist) GS-201-14 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 PWS 3.5.1-3.5.3 0.356 Washington, DC
Corporate Training Specialist (Human
Resources Specialist) GS-201-12 PWS 3.5.1-3.5.3 0.727 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 PWS 3.5.1-3.5.3 0.338 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Washington, DC
Human Resources Specialist GS-201-12 PWS 3.5.1-3.5.3 0.866 Washington, DC
Human Resources Specialist (TQP) GS-201-12 PWS 3.5.1 0.353 Washington, DC
Human Resources Specialist GS-201-11 Washington, DC
Human Resources Specialist (Team Lead) GS-201-09/11 Washington, DC
Human Resources Specialist GS-201-09/11 Washington, DC
Human Resources Assistant GS-203-07 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Albuquerque, NM
Human Resources Specialist GS-201-12 PWS 3.5.1-3.5.3 0.106 Albuquerque, NM
Human Resources Specialist (TQP) GS-201-12 PWS 3.5.1 0.426 Albuquerque, NM
Human Resources Specialist GS-201-11 Albugquerque, NM
Human Resources Specialist (Team Lead) GS-201-09/11 Albuquerque, NM
Human Resources Specialist GS-201-09/11 Albugquerque, NM
Human Resources Assistant GS-203-07 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 PWS 3.5.1-3.5.3 | 0.312 [ Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 PWS 3.5.1-3.5.3 | 0.316 | Idaho Falls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 PWS 3.5.1-3.5.3 | 0.307 | Oak Ridge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) |  Gs-201-12 PWS 3.5.1-3.5.3 | 0.306 | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 3.5.1-3.5.3 0.308 Aiken, SC
TOTALS 4.721

DOE — Training Support Services

Use or disclosure of data contained on this sheet is subject to the restriction on the title

page of this proposal.




7/30/2004 DE-RP01-04ME9853
APPENDIX F-7
MATRICES FOR THE LABOR CATEGORIES
BY PWS FUNCTIONAL AREA -- 3.6 TECHNICAL QUALIFICATION PROGRAM

SUPPORT
NUMBER OF
FULL-TIME
PERSONNEL
SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES EMPLOYED EFFORT EFFORT
DOE Headquarters Core Group
Project Manager (Supervisory Human Resources
Specialist) GS-201-14 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 Washington, DC
Corporate Training Specialist (Human Resources
Specialist) GS-201-12 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 PWS 3.6.1-3.6.2 0.552 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Washington, DC
Human Resources Specialist GS-201-12 Washington, DC
Human Resources Specialist (TQP) GS-201-12 PWS 3.6.1-3.6.2 0.647 Washington, DC
Human Resources Specialist GS-201-11 Washington, DC
Human Resources Specialist (Team Lead) GS-201-09/11 Washington, DC
Human Resources Specialist GS-201-09/11 Washington, DC
Human Resources Assistant GS-203-07 PWS 3.6.3 1.292 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Albuquerque, NM
Human Resources Specialist GS-201-12 Albuquerque, NM
Human Resources Specialist (TQP) GS-201-12 PWS 3.6.1-3.6.2 0.574 Albuquerque, NM
Human Resources Specialist GS-201-11 Albuguerque, NM
Human Resources Specialist (Team Lead) GS-201-09/11 Albuguerque, NM
Human Resources Specialist GS-201-09/11 Albuguerque, NM
Human Resources Assistant GS-203-07 PWS 3.6.3 2.510 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) | Gs-201-12 | | | Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) |  Gs-201-12 | | | Idaho Falls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) |  Gs-201-12 | | | Oak Ridge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) |  Gs-201-12 | | | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 Aiken, SC
TOTALS 5.575

DOE — Training Support Services
Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal.



7/30/2004

APPENDIX F-8
MATRICES FOR THE LABOR CATEGORIES
BY PWS FUNCTIONAL AREA -- 2.1 GENERAL REQUIREMENTS

DE-RP01-04ME9853

NUMBER OF
FULL-TIME
PERSONNEL
SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES EMPLOYED EFFORT EFFORT

DOE Headquarters Core Group
Project Manager (Supervisory Human Resources
Specialist) GS-201-14 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 PWS 2.1.2 0.116 Washington, DC
Corporate Training Officer (Human Resources PWS 2.1.2-2.1.4,
Specialist) GS-201-13 2.1.6 0.353 Washington, DC
Corporate Training Specialist (Human Resources PWS 2.1.2,2.1.4-
Specialist) GS-201-12 2.1.6 0.652 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Washington, DC

PWS 2.1.1-2.1.2,
Human Resources Specialist GS-201-12 215,217 1.532 Washington, DC
Human Resources Specialist (TQP) GS-201-12 Washington, DC
Human Resources Specialist GS-201-11 Washington, DC
Human Resources Specialist (Team Lead) GS-201-09/11 Washington, DC
Human Resources Specialist GS-201-09/11 Washington, DC
Human Resources Assistant GS-203-07 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 Albuguerque, NM

PWS 2.1.1-2.1.2,
Human Resources Specialist GS-201-12 215,217 0.417 Albuquerque, NM
Human Resources Specialist (TQP) GS-201-12 Albuquerque, NM
Human Resources Specialist GS-201-11 Albuguerque, NM
Human Resources Specialist (Team Lead) GS-201-09/11 Albuguerque, NM
Human Resources Specialist GS-201-09/11 Albuguerque, NM
Human Resources Assistant GS-203-07 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | PWS2.1.1,2.1.7 | 0.067 | Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | PWS2.1.1,2.1.7 | 0.068 | Idaho Falls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | PWS2.1.1,21.7 | 0.066 | Oak Ridge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | PWS2.1.1,21.7 | 0.066 | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 PWS 2.1.1,21.7 0.067 Aiken, SC

TOTALS 3.404
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NUMBER OF
FULL-TIME
PERSONNEL
SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES EMPLOYED EFFORT EFFORT
DOE Headquarters Core Group
Project Manager (Supervisory Human Resources
Specialist) GS-201-14 PWS 5.5.1-5.5.3 0.051 Washington, DC
Quality Control Management Point of Contact PWS 5.1.1, 5.1.3-
(Human Resources Specialist) GS-201-13 5.1.4,5.2.2 0.563 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 PWS 5.5.1-5.5.3 0.051 Washington, DC
Corporate Training Specialist (Human Resources
Specialist) GS-201-12 PWS 5.5.1-5.5.3 0.057 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 PWS 5.10 0.068 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 PWS 5.5.1 0.027 Washington, DC
Human Resources Specialist GS-201-12 Washington, DC
Human Resources Specialist (TQP) GS-201-12 Washington, DC
Human Resources Specialist GS-201-11 Washington, DC
Human Resources Specialist (Team Lead) GS-201-09/11 Washington, DC
Human Resources Specialist GS-201-09/11 Washington, DC
Human Resources Assistant GS-203-07 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human
Resources Specialist) GS-201-13 PWS 5.5.1 0.027 Albuguerque, NM
Human Resources Specialist GS-201-12 Albuquerque, NM
Human Resources Specialist (TQP) GS-201-12 Albuguerque, NM
Human Resources Specialist GS-201-11 Albuquerque, NM
Human Resources Specialist (Team Lead) GS-201-09/11 Albuguerque, NM
Human Resources Specialist GS-201-09/11 Albuquerque, NM
Human Resources Assistant GS-203-07 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) GS-201-12 [ Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | IdahoFalls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | OakRidge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) GS-201-12 | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 Aiken, SC
TOTALS 0.844
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APPENDIX F-10
MATRICES FOR THE LABOR CATEGORIES
SUPERVISION AND INDIRECT PWS ACTIVITIES REQUIREMENTS
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NUMBER OF
FULL-TIME
PERSONNEL
SKILLS TO BE FOR THE LOCATION OF
LABOR CATEGORY GRADE-SERIES EMPLOYED EFFORT EFFORT

DOE Headquarters Core Group
Project Manager (Supervisory Human
Resources Specialist) GS-201-14 PWS 4.1.2 0.949 Washington, DC
Quality Control Management Point of Contact
(Human Resources Specialist) GS-201-13 PWS 4.1.3 0.259 Washington, DC
Corporate Training Officer (Human Resources
Specialist) GS-201-13 PWS 4.1.4.1 0.006 Washington, DC
Corporate Training Specialist (Human
Resources Specialist) GS-201-12 PWS 4.1.4.2 0.152 Washington, DC
Technical Qualifications Program Manager
(Human Resources Specialist) GS-201-13 PWS 4.1.4.3 0.110 Washington, DC
Administrative Assistant (Human Resources
Assistant) GS-203-07 Indirect Support 0.932 Washington, DC
Washington Operations Center (WOC)
Deputy Project Manager (Supervisory Human Supervision and
Resources Specialist) GS-201-13 Indirect Support 0.973 Washington, DC
Human Resources Specialist GS-201-12 Washington, DC
Human Resources Specialist (TQP) GS-201-12 Washington, DC
Human Resources Specialist GS-201-11 Washington, DC

Supervision and
Human Resources Specialist (Team Lead) GS-201-09/11 Indirect Support 0.865 Washington, DC
Human Resources Specialist GS-201-09/11 Washington, DC
Human Resources Assistant GS-203-07 Washington, DC
General Clerk (Human Resources Assistant) GS-203-05 Indirect Support 0.304 Washington, DC
Albuquerque Operations Center (AOC)
Deputy Project Manager (Supervisory Human Supervision and
Resources Specialist) GS-201-13 Indirect Support 0.973 Albuquerque, NM
Human Resources Specialist GS-201-12 Albuquerque, NM
Human Resources Specialist (TQP) GS-201-12 Albuquerque, NM
Human Resources Specialist GS-201-11 Albuquerque, NM

Supervision and
Human Resources Specialist (Team Lead) GS-201-09/11 Indirect Support 0.902 Albuquerque, NM
Human Resources Specialist GS-201-09/11 Albuquerque, NM
Human Resources Assistant GS-203-07 Albuquerque, NM
General Clerk (Human Resources Assistant) GS-203-05 Indirect Support 0.304 Albuquerque, NM
Chicago Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 | Chicago, IL
Idaho Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 | Idaho Falls, ID
Oak Ridge Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 | OakRidge, TN
Richland Liaison Site
Human Resources Specialist (Liaison) [ GS-201-12 | Richland, WA
Savannah River Liaison Site
Human Resources Specialist (Liaison) GS-201-12 Aiken, SC

TOTALS 6.729
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MATRICES FOR THE LABOR CATEGORIES

APPENDIX F-11

ABANDONED LOCATION SUPPORT

DE-RP01-04ME9853

Note: ‘X’ denotes the MEO location providing service and support
Oak Ridge Savannah
Core Group wocC AOC Chicago Idaho Liaison| Liaison Site Richland River Liaison
Abandoned DOE Elements Washington, | Washington, | Albuquerque, | Liaison Site Site Oak Ridge, | Liaison Site Site
Location (from PWS Appendix A DC DC NM Chicago, IL |ldaho Falls, ID TN Richland, WA| Aiken, SC
Golden, CO Golden Field Office X X
Germantown, MD | Office of Security SO X X
Las Vegas, NV NNSA NV NV X X
Qakland, CA NNSA Oakland LL X X
National Energy Technology
Pittsburgh, PA Laboratory, Pittsburgh, PA. NETL X X
Strategic Petroleum Reserve
New Orleans, LA Project Office, New Orleans, LA| SPRO X X
Upton, NY Brookhaven Area Office X X X
Miamisburg, OH Ohio OHIO X X
Golden, CO Rocky Flats RF X X
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APPENDIX G

WORKLOAD DRIVERS

FUNCTIONAL AREA WORKLOAD DRIVERS

e Number of DOE Elements supported

e Number of employees at each element
3.1 Needs Assessment
e Number of IDP completed

e Number of new needs assessments

e Number of course offerings

o Estimated number of new courses to be procured

3.2 Evaluation e Number of employee and supervisor feedback

surveys or evaluations received

e Number of cost-benefit analyses performed

e Number of training instances requiring support
e  Number of courses

e Number of phone calls, e-mails, and personal

3.3 Customer Service . .
inquiries

e  Number of communications

e  Number of reports

_ _ e  Number of hours required to provide SME
3.4 Subject Matter Expertise

e Hours required per program

e Number of programs

3.5 Employee Development e Financial resources available to the specific

program

e DOE-wide emphasis on a particular program

3.6 Technical Qualification e Number of DOE personnel involved in the TQP
Program Support e Number of locations with TQP activity
e Number of DOE Elements

2.1 General Requirements e  Number of recommendations

e  Number of reporting requirements

DOE — Training Support Services
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APPENDIX H

COURSE EVALUATION CHECKLIST

COURSE: LOCATION:
DATE OF EVALUATION:
EVALUATION PERFORMED BY:

Review curriculum outline (3.2.9, 3.2.2, 3.2.4)
Does it outline, by training setting, the learning objectives in the prescribed sequence?

Y N Comments:

Is the training based on needs assessment data?

Y N Comments:

Does the training reflect job performance requirements (i.e., knowledge, skills, and abilities)?

Y N Comments:

Review course lesson plans (3.2.11)
Are learning objectives identified?

Y N Comments:

Is course content identified?

Y N Comments:

Are learning activities identified?

Y N Comments:

Is training equipment identified?

Y N Comments:

Review course learning objectives, methods, and materials (3.2.3, 3.2.10, 3.2.12)
Are learning objectives observable?

Y N Comments:

Are learning objectives measurable?

Y N Comments:

Do learning objectives consider the appropriate training method and setting? (e.g., self-paced
instruction, OJT, simulator, computer-based, classroom)

Y N Comments:

Are selected methods based on and appropriate for the objectives and settings?

Y N Comments:

Do printed training materials support the learning objectives and emphasize job-related
information?

Y N Comments:

Review course tests (3.2.5-3.2.7)
Are test items consistent with the learning objectives?
DOE — Training Support Services
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Y N Comments:

Do the test item formats relate to the learning objectives?

Y N Comments:

Are test item formats appropriate (e.g., performance or knowledge)?

Y N Comments:

Is the number of test items for each learning objective appropriate?

Y N Comments:

Is the meaning and correct answer for each test item sound and incontestable?

Y N Comments:

Are items in test bank for future use? (If not, they should be incorporated.)

Y N Comments:

Are test scoring methods equitable and appropriate?

Y N Comments:

Are test administration guidelines included and appropriate?

Y N Comments:

Ensure evaluations collected (3.2.14)
Is test performance data provided?

Y N Comments:

Are instructor critiques completed?

Y N Comments:

Are trainee critiques completed?

Y N Comments:

Did any trainee question course content, materials, or methods as personally objectionable?

Y N Comments:

Review course schedule and loading (3.2.8)
Was the instructor qualified and available?

Y N Comments:

Was the scheduled facility available?

Y N Comments:

Was the facility suitable for the course for the class size, content, and special needs?

Y N Comments:

Was equipment available?

Y N Comments:

DOE — Training Support Services
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APPENDIX -2
PHASE-IN HOURS AND ACTIVITIES
SPECIFIC PHASE-IN ACTIVITIES
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Phase-In Plan Reference Task Position Title Grade
Initiate discussion on the development of a
Table 7 joint MEO senior management and CGO
phase-in team Project Manager 14
Finalize, at the direction and discretion of
Table 7 the CGO, a joint phase-in team and appoint Project Manager 14
Phase-In Team Leader.
Table 7 Plan, coorc'ilnate, and conduct phase-in Project Manager 14
team meetings.
Deputy Project
13
Manager
Prepare and distribute agenda and
Table 7 memorandum for record of meetings to Project Manager 14
each member via email.
Team Leads 9/11
Deputy Project
13
Managers
Ensure tasks assigned to team
Table 7 members/acthltles are completed in a . Project Manager 14
timely manner as not to delay the phase-in
schedule.
Deputy Project
13
Managers
Plan, coordinate, and conduct status
meetings at least every 30 calendar days. .
Table 7 All MEO staff participate in these status and Project Manager 4
progress meetings.
Deputy Project
13
Managers
Table 7 Prepare agenda and briefing charts. Project Manager 14
Table 7 Collect “lessons learned” as phase-in Project Manager 14
progresses.
Deputy Project
13
Managers
Coordinate and collect detailed input into )
Table 7 the Phase-in Plan from Team members. Project Manager 4
Table 7 Updgte plan and mllestone.progress, Project Manager 14
keeping all team members informed.
Provide information and documents to DOE
MEO team to ensure that the MEO is able
Table 7 to function effectively at the Project Manager 14
commencement of the first performance
period
Deputy Project
13
Managers
Corporate Training 13
Officer
Post open positions, if required (Assisting Deputy Project
Table 7 . - 13
human resources staff with responsibility) Managers
Table 7 Interview candidates, if required Project Manager 14
Deputy Project
13
Managers
Team Leads 9/11

DOE — Training Support Services
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DE-RP01-04ME9853

PHASE-IN HOURS AND ACTIVITIES
SPECIFIC PHASE-IN ACTIVITIES

Phase-In Plan Reference Task Position Title Grade
Hire personnel as necessary (Assisting .
Table 7 . o Project Manager 14
human resources staff with responsibility)
Deputy Project
13
Managers
Team Leads 9/11
Table 7 Train personnel as necessary
Table 7 Coor_d_lnate_w_n_h security and other location- Project Manager 14
specific activities as necessary
Deputy Project
13
Managers
Begin movement and occupation of space .
Table 7 by MEO. Project Manager 14
Deputy Project
13
Managers
Human Resources
L 12
Specialists
Administrative 7
Assistant
Review requirements for performance as .
Table 7 specified in the Letter of Obligation Project Manager 14
Transition work from the current .
Table 7 organization to the MEO. Project Manager 14
Deputy Project
13
Managers
Corporate Training 13
Officer
Human Resources
- 12
Specialists
Table 7 Perform MEO and CGO joint inventory of Deputy Project 13
property. Managers
Administrative 7
Assistant
Human Resources
- 12
Specialists
Table 7 Coordinate with the HRA the establishment Deputy Project 13
of MEO in the DOE personnel system. Managers
Table 7 gtc;?frdlnate systems issues related to MEO Project Manager 14
Human Resources
L 12
Specialists
Deputy Project
13
Managers
Table 7 Develop/refine operating practices and Project Manager 14
procedures
Human Resources
L 12
Specialists
Deputy Project
13
Managers
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APPENDIX I-3

PHASE-IN HOURS AND ACTIVITIES — PHASE-IN TRAINING
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Note: all training hours are costed in the phase-in period in the appropriate labor categories

‘Training Total
Duration| Total # of | training Training Training Type of Positions
Training (days) | Personnel hours Location | Timeframe Trained
"Train-the-Trainer" Training
Team Leads (GS-
Communications' ! 2 16 DC/AL N?:}T:reyr Depugiyllzoject
1 2 16 Managers (GS-13)
Team Leads (GS-
Customer Service' ! 2 16 DC/AL N?J\;?]T:reyr Depugtyllr)'oject
1 2 16 Managers (GS-13)
Team Leads (GS-
3 2 48 9/11)
24 December - | Corporate Training
CHRIS/DOE Info 3 2 48 DCIAL | ™ January | Specialists (GS-12)
Human Resources
3 2 48 Specialist (GS-11)
Train-the Trainer Total Hours 208
Specific Content Training
Human Resources
1 10 32 Assistants (GS-07)
Communications’ ’ 2 16 DC/AL Di(;ir::;r - | Team I§/e1a1d)s (GS-
Human Resources
1 2 16 Specialist (GS-11)
Human Resources
2 10 160 Assistants (GS-07)
Customer Service' 2 2 32 DC/AL D(j(;?]r::;r - | Team I§/e1a1d)s (GS-
Human Resources
2 2 32 Specialist (GS-11)
Human Resources
2 10 160 Assistants (GS-07)
Team Leads (GS-
2 2 32 9/11)
2 November - Deputy Project
CHRIS/DOE Info 2 2 32 DC/AL January Managers (GS-13)
Human Resources
2 2 32 Specialist (GS-12)
Human Resources
2 2 32 Specialist (GS-11)
Human Resources
1 10 80 Assistants (GS-07)
Team Leads (GS-
Procedures and Practices ! 2 16 DC/AL December - 9/11)
January Human Resources
1 2 16 Specialist (GS-12)
Human Resources
1 2 16 Specialist (GS-11)
Human Resources
2 8 128 Assistants (GS-07)
Team Leads (GS-
. 3 2 2 32 December - 9/11
Orientation DC/AL January Human Res)ources
2 2 32 Specialist (GS-12)
Human Resources
2 2 32 Specialist (GS-11)
Specific Content Hours Totals 928
TOTAL TRAIN-THE-TRAINER AND CONTENT HOURS

(1) Provided to the on-board Human Resource Assistants and Team Leads

(2) Provided to all staff on-board to some extent. The existing staff will probably include current experienced and skilled CHRIS
users, so the extent and direction of this training may differ.

(3) Only applies to new staff, an estimated sub-set of the total staffing on-board before the 1st full performance period.

(4) Because CHRIS is Government Provided Equipment and Services, it is assumed that ME-51 experts will train the MEO as
they would be called to train any service provider upon starting at DOE. Some Train-the Trainer will be required to train staff
arriving after the initial training.
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